
    

 

 

 

SHIVSHAHI PUNARVASAN PRAKALP LIMITED 
(A Company fully owned by Government of Maharashtra) 

CIN: 70200MH1998SGC116664 
Griha Nirman Bhavan, 5

th
 Floor, Bandra (EAST) 

Mumbai – 400 051. 
Tel. no. 69206920 

Email. sppl_mumbai@rediffmail.com ,Website : www.sppl.biz 
 

 

 

TENDER DOCUMENTS 

 

FOR 
 

 

Construction  of  Welfare  Hall (Amenity  Structure) for  

Rehabilitation  of Sant  Nirankari  Bhavan  under Slum       

Rehabilitation Scheme on Land bearing CTS No.6/1B/1,  

6/1B/2,6/1B/3 & 6/1B/4 of Village Mandale,Mankhurd, 

Mumbai. 
 

 

 

 

M/s…………………………………………………………. 

      …………………………………………………………… 

      …………………………………………………………… 

 

 

 

Price Rs. 590/- (including GST) 

 

 

                                                                  Executive Engineer 

                                                                       (Suburb)/SPPL 



 

             :   .अ.(      )/      /ई-      /1249/2024                                    : 26     , 2024 

ई              

1.          अ      ,                            , 5       ,             ,       (    ), 

    ई- 400 051          ,        ,     ई                    6/1  /1 , 6/1  /2 , 6/1  /3      

6/1  /4                                   अ                                        

                     (            )                                   ई-       

               ई  http://mahatenders.gov.in                      .       

                          http://mahatenders.gov.in                . 

 

2.                : 
 

                     .अ.(      )/      /ई-      / 01 /2024 

                                   . 30/08/2024,       10.05                     
 

                                   . 09/09/2024,          18.15   . 
 

                                . 13/09/2024,       10.30      
 

                               . 19/09/2024,       10.30      
 

 

3.                             ,                                   ,                    

अ      ,                            , 5        ,             ,       ,       (    ), 

    ई – 400 051                    022-69206920                               

                            .  
 

4.                 /    /        /         (अ     , http://mahatenders.gov.in         

          .                                                              .  
                                                                                                                                                            

                                                                    
    :     ई                    /- 
      : 30     , 2024                      
                                                                                                              

 

                            
(                                     )  

CIN: U70200MH1998SGC116664 

          ,             ,       ,       (    ),     ई – 400 051 
      . : 69206920 

ई-    : sppl_mumbai@rediffmail.com 
 

http://mahatenders.gov.in/
http://mahatenders.gov.in/
http://mahatenders.gov.in/
mailto:sppl_mumbai@rediffmail.com


 

SHIVSHAHI PUNARVASAN PRAKALP LIMITED 
(A Company fully owned by Government of Maharashtra) 

CIN: 70200MH1998SGC116664 
Griha Nirman Bhavan, 5

th
 Floor, Bandra (EAST) 

Mumbai – 400 051. 
Tel. no. 69206920 

Email. sppl_mumbai@rediffmail.com ,Website : www.sppl.biz 
 

 
 

Tender No. EE (Suburb)/ SPPL/ e-tender / 1249 /2024   Date : 26th  August, 2024 

 

e-TENDER NOTICE 

 

1. The Executive Engineer, Shivshahi Punarvasan Prakalp Limited, Bandra (East), Mumbai 

– 400 051 invites online e-tenders for construction of Welfare Hall (Amenity Structure) 

for Rehabilitation of Sant Nirankari Bhavan under Slum Rehabilitation Scheme on Land 

bearing CTS No. 6/1B/1, 6/1B/2, 6/1B/3, & 6/1B/4 of village Mandale, Mankhurd, Mumbai 

from interested Contractors. For the detailed Tender document, interested bidders 

should visit http://mahatenders.gov.in. 

2. Schedule of Tender : 
 

Tender reference no. EE(Suburb)/SPPL/e-tender / 01  /2024 

Bid submission start date On 30/08/2024, 10.05 a.m.  

 

Bid submission last date Upto 09/09/2024, 18.15 p.m  
 

Opening of Technical Bid 13/09/2024, 10.30 a.m. onwards 
 

Opening of Financial Bid 19/09/2024, 10.30 a.m. onwards 
 

 

3. For any further clarification, regarding the contents of the tender document, bidder can 

visit office of Executive Engineer, Shivshahi Punarvasan Prakalp Limited, 5th Floor, 

Grihanirman Bhavan, Kalanagar, Bandra (East), Mumbai – 400 051 with prior 

appointment on Tel. No. 022-69206920 during office hours.  

 

4. All further modification/alternations/corrigendum/ addendum (if any), shall be posted 

on http://mahatenders.gov.in. No separate communication shall be made to individual 

bidder.  

 
 

 

Place : Mumbai                                                                                        Sd/- 

Date  : 30th August, 2024      Executive Engineer 

Shivshahi Punarvasan Prakalp Ltd. 
 

http://mahatenders.gov.in/
http://mahatenders.gov.in/
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F 

Name of work - Construction of Welfare Hall (Amenity Structure) for 
Rehabilitation of Sant Nirankari Bhavan under Slum 
Rehabilitation Scheme on Land bearing CTS No. 6/1B/1, 6/1B/2, 
6/1B/3, & 6/1B/4 of Village Mandale, Mankhurd, Mumbai. 
 

 

 

 

I NDEX 
 

 

CHAPTER 
NO. 

DESCRIPTION PAGE NOS. 

I TENDER NOTICE ( IN ENGLISH ) 2 to 4 

II DETAILED TENDER NOTICE 5 to 14 

III INSTRUCTIONS TO BIDDERS & METHODOLOGY 
OF TENDER SUBMISSION 

15 to 28 

IV AGREEMENT FORM B-1 & CONDITIONS OF 
CONTRACT 

29 to 56 

V ADDITIONAL GENERAL CONDITION OF 
CONTRACT  

57 to 77 

VI SCHEDULE – "B" FOR CIVIL WORK & ELECTRICAL 
WORKS 

 

78 to 91 

VII RECAPITULATION SHEET 92 to 93 

VIII ADDITIONAL SPECIFICATIONS 94 to 99 

IX STANDARD TYPICAL PLANS / DRAWING 100 to 106 

 
 
 
 
 
 
 

Contractor's Signature Executive Engineer (Suburb) 

SPPL, Mumbai 
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CHAPTER-I 

 

TENDER NOTICE (ENGLISH) 
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Shivshahi Punarvasn Prakalp Limited (SPPL) 
Phone No. (022) 69206920 Email – sppl_mumbai@rediffmail.com 

 

Ref No. EE(Suburb)/SPPL/e-tender/1249/2024            Date : 26th  August, 2024 

e-TENDER NOTICE 
 

Digitally Signed & unconditional online Tender in form ``B-1'' (Percentage 
Rate) is invited by the Executive Engineer (Suburb) SPPL, 5th floor, Griha Nirman 
Bhavan, Bandra (East), Mumbai 400 051 is on line digitally signed tenders in form 
'B-1' ( Percentage Rate ) for the following work from the contractor registered under 
appropriate class with MHADA/M.C.G.M/ CIDCO/ PWD/ CPWD/ MJP/ MIDC/ BPT/ 
MES/ INDIAN RAILWAY or any Govt. / Semi Govt. organization. 

 

Tender 
Ref. 
no. 

Name of Works Estimated 
cost Rs. 

E.M.D
. 

1% of 
Estimat

e d 
cost 

Security 
Deposit 2% 

of 
Estimated 

cost 

Registration 
(Class) of 
Contractor 

Tender 
Price 

including 
18% GST 

in Rs. 

Time limit 
for 

completion 
of work 

09 Construction of 
Welfare Hall 
(Amenity 
Structure) for 
Rehabilitation of 
Sant Nirankari 
Bhavan under 
Slum 
Rehabilitation 
Scheme on Land 
bearing CTS No. 
6/1B/1, 6/1B/2, 
6/1B/3, & 6/1B/4 
of Village 
Mandale, 
Mankhurd, 
Mumbai 

32,61,208/- 32,612/- 65,224/-  
( 50% 

initially & 
50% 

through 
Bill ) 

Registered 
with 

appropriate 
class of the 

above 
mentioned 

organizations 

500.00 + 
(GST ) 
90.00 = 
590.00 

6 Months 

(including 
monsoon) 

 
Seq 
No 

Stage Desc. Date of Time period 

1 Publishing Date 30.08.2024, 10.00 

2 Document sale start 30.08.2024, 10.05 

3 Document sale end 09.09.2024, 16.00 

4 Bid Submission start 30.08.2024, 10.05 

5 Bid Submission end 09.09.2024, 18.15 

6 Technical Opening 13.09.2024, 10.30 a.m. onward 

7 Price Bid Opening 19.09.2024, 10.30 a.m. onward 

 
1. The Complete bidding process will be online (e-Tendering) in two bid system. All the 

notifications and detailed terms and conditions regarding this tender notice hereafter 
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will be published on line on website https://mahatenders.gov.in, SPPL Website – 
www.sppl.biz 

2. Bidding documents can be loaded on the website https://mahatenders.gov.in, from 
Date 30.08.2024 10.05 am to Date 09.09.2024 upto 18.15 pm. 

3. The payment for Tender Form Fee and Earnest Money Deposit (EMD) must be  made    
      online 

4. Technical Bids will be opened on 13.09.2024 from 10.30 am onward & Price bids will 
 be opened on 19.09.2024 from 10.30 am onward at the office of the Executive  
 Engineer (Suburb) / SPPL, 5th Floor, Grihanirman Bhavan, Kalanagar, Bandra (East), 
 Mumbai – 400 051 on web site http://mahatenders.gov.in, 

5. e-Tenderer should submit original documents (those were uploaded during bid  
 preparation) for verification at the time of Technical Bid opening. 

6. e-Tenderer should submit information and scanned copies in pdf format in Technical 
 Envelope as mentioned in Technical Offer. 

7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained 
 from any certifying authority. 

8. The Executive Engineer (Suburb) / SPPL, Grihanirman Bhavan,  Kalanagar,  
 Bandra (East), Mumbai – 400 051, reserves the right to accept or reject any or all 
 tenders without assigning any reason. 

9. e-Tenderer shall refer detailed tender notice regarding Performance Security,  
 Bank Solvency & other documents to be submitted. 

10. e-Tenderer should upload GST Registration Certificate. 

11. Tender called is based on SSR rate year 2021-22, 2022-23 without GST. The 
Tenderer should quote his offer inclusive of all taxes, rates and cesses, 
royalties shall also be inclusive of taxes leviable in respect of work contract 
under the provision of GST. The reimbursement of GST to the agency will be 
made after submitting the voucher  

12. In case of the rates quoted by lowest bidder less than estimated cost & L1 
 bidder failed to submit Additional Performance Security Deposit within 8 
 days, then Second lowest (L2) bidder will be asked to submit the revised offer 
 and if L2‘s offer is below than that of the rate quoted by L1 bidder then offer of 
 2nd Lowest bidder (L2) will be accepted. 

13. Guidelines regarding e-tendering system and submission of bids can be  
 downloaded from website http://mahatenders.gov.in, 

 Help support : 1800-307-02232 

 E-Mail – eproc.support@maharashtra.gov.in. 

 
 
 
 

 

 Executive Engineer (Suburb) 

        SPPL, Mumbai 

http://mahatenders.gov.in/
http://mahatenders.gov.in/
http://mahatenders.gov.in/
http://mahatenders.gov.in/
mailto:eproc.support@maharashtra.gov.in
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Chapter –II 

DETAILED TENDER NOTICE 
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Shivshahi Punarvasn Prakalp Limited (SPPL) 
Phone No. (022) 69206920 Email – sppl_mumbai@rediffmail.com 

 
Office of the Executive Engineer (Suburb) SPPL, 5th  floor, Griha Nirman Bhavan, 

Bandra (East), Mumbai 400 051 

DETAILED TENDER NOTICE 

 
Digitally Signed & unconditional online Tender in form ``B-1'' (Percentage Rate) are 

invited by the Executive Engineer (Suburb) SPPL so as to reach in the office of the 
Executive Engineer (Suburb) SPPL, 5th floor, Griha Nirman Bhavan, Bandra (East), 
Mumbai 400 051. Telephone No. 022-69206920 from any of the following contactors for the 
work as mentioned in, subsequent paragraph from appropriate categories of contractors:- 

 

1 Contractors registered on https://mahatenders.gov.in appropriate class. 

2 The Contractors registered under appropriate class with MHADA/ M.C.G.M./ 
CIDCO/ PWD/ CPWD/ MJP/ MIDC/ BPT/ MES/ Indian Railway or any Govt. / 
Semi Govt. organization. The certificate of satisfactory performance and 
registrations are to be uploaded online for registration on web site. 

3 The contractor should upload scanned copy of undertaking duly notarized stating 
that his / their/her firm is not blacklisted in MHADA / Govt./ semi Govt. Institutions on 
Rs. 100/- stamp paper along with application for e-tender documents. 

4 Solvency certificate – 

 
(a) All Contractors/Bidders (including Contractors registered with MHADA & 

PWD) shall submit attested Copy of Solvency certificate of amount of 20 
% of Estimated cost put to tender in Technical bid. 

(b) Solvency certificate shall be issued by Nationalized Bank or Scheduled 
Banks with validity of one year shall be considered for tender process, 
within its validity period. 

(c) Lowest bidder, whose tender is accepted, shall be get extended 
Solvency certificate upto actual completion date / stipulated time period 
whichever is later. 

(d) The tender of Contractor/Bidder shall not opened, if solvency certificate is 
not submitted. 

. 

5 The Tenders will be received online on above mentioned Mahatender e-Tendering 
portal and will be opened as by Executive Engineer (Suburb) SPPL, on scheduled 
tender opening date. 

6 Details of tender 
  

1 Name of Works : 
Construction of Welfare Hall (Amenity 
Structure for Rehabilitation of Sant 
Nirankari Bhavan under Slum 
Rehabilitation Scheme on Land bearing 
CTS No. 6/1B/1, 6/1B/2, 6/1B/3, & 6/1B/4 
of Village Mandale, Mankhurd, Mumbai 

2 Estimated cost : Rs.32,61,208 /-( Rs. Thity Two Lacs  
Sixty One Thousand Two Hundred 
Eight Only.) 

3 E.M.D. 1 @ % of Est. Cost. : Rs. 32,612/- 

4 Security Deposit 2 @ % of 
Est. Cost 

: Rs. 65,224/- ( 50% initially & 50% 
through Bill ) 

https://mahatenders.gov.in/
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5 Registration (Class) of 
Contractor 

: Registered with appropriate class of the 
above mentioned organizations 

6 Time limit for completion of 
work 

: 6 (Six) Months from date of work order. 

7. Online e-Tender Schedule 
 

Seq 
No 

Stage Desc Date of Time period 

1 Publishing Date 30.08.2024, 10.00 

2 Document sale start 30.08.2024, 10.05 

3 Document sale end 09.09.2024, 16.00 

4 Bid Submission start 30.08.2024, 10.05 

5 Bid Submission end 09.09.2024, 18.15 

6 Technical Opening 13.09.2024, 10.30 a.m. 
onward 

7 Price Bid Opening 19.09.2024, 10.30 a.m. 
onward 

 
Blank tender document and other details can be downloaded above mention e-

tender portal https:// mahatenders.gov.in on payment of Rs. 590.00 (Rs. Five Hundred 
Ninety Only) Nor Refundable. Tender document Fees paid via online E-payment gateway 
mode only. 
8 Earnest Money : 

Earnest Money of minimum Rs.32,612.00 shall be paid via online using 
NEFT/RTGS or payment gateway mode. 

9 
The Defect Liability Period for various works will be applicable as per the contents  

of Government Resolutions No.       -2018,  . .151,       -2,   .14         , 2019 
10 Conditions of Notice Inviting Tender 

The contactor whose tender is accepted will be required to produce to satisfaction 
of the Concerned Authority valid and current license issued in his favour under the 
provision of the contract labour (Regulations and abolition) Act 1970 and in case of 
failure to do so the acceptance of the tender would be liable to be withdrawn and 
earnest money forfeited. 

11 The competent authority reserves the right to reject any or all the tender offers, 
without assigning any reason thereof. 

12 The tenders shall be received online on above mentioned e-Tendering Portal in two 
envelops system. 

13 The Conditional tenders will be rejected. 

14 i) The contactor should make their own arrangement of water supply for 
construction purpose and testing Purpose. 
ii) The contactor should make their own arrangement of electrical supply. 

15 Validity period of the offer of the tenderer will be 60 days from the opening of the 
tender. 
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16 The lowest tenderer will have to submit the rate analysis of all major items if called 
for. 

17 While quoting the offer, the contactor should mention above, below or at par 
clearly. If nothing is mentioned, the offer will be treated "Below" at the percentage 
quoted by the tenderer. 

18 Price Escalation is not payable under this contract. 

19 The contractor must have an experience of executing similar type of work with 
minimum quantity of 30 % in nature of the Quantity put to tender. 

20 Bids for joint venture will not be accepted. 

21 Bidder should upload scanned attested photocopies of all documents on above 
mentioned e-Tendering Portal & produce in original on request by SPPL at any 
stage from e-Tender Opening. 

22 Additional Performance Security – ( Only in case of tenders with premium % 
below Estimated cost put to tender) 

 Additional performance security is permitted to be accepted in the form of 
DD/FDR/BG of any Nationalized/Scheduled Bank. If the tenderer has quoted below 
the estimated rates, the additional security deposit (performance security) shall be 
paid additionally as mentioned below. The lowest Bidder shall submit the additional 
performance security within 8 days from opening of Tender. 

(a) If offer quoted is upto 10 % below Estimated Cost, then Agency shall submit 
FDR/Demand Draft/Bank Guarantee of 1 % of Estimated cost put to tender, 
towards performance security other than Security deposit mentioned in Tender 
notice. The FDR/Demand Draft/Bank Guarantee in original should be 
submitted. 

(b) If offer quoted is more less than 10 % below Estimated Cost, then Agency shall 
submit FDR/Demand Draft/Bank Guarantee of amount ; which shall be worked 
out as " (Quoted offer in % – 10 %) + 1 % ) of Estimated cost put to tender. For 
example, if, offer is 14 % below , then performance Security to be paid will be 
(14 % - 10 % ) + 1 % i.e. Total 5 % of Estimated cost. 

(c) If offer quoted is more than 15 % below Estimated Cost , then Agency shall 
submit FDR/Demand Draft/Bank Guarantee of amount ; which shall be worked 
out as " (Quoted offer in % – 15 %) x 2% ) of Estimated cost put to tender. For 
example, if , offer is 19 % below , then performance Security to be paid is Upto 
10% below 1% , 
Upto 15% Below (15 % - 10 % = 5 % ), 

Upto 19 below (19-15)= 4% = 4 x 2 = 8% 
i.e. Total (1+5+8) = 14% 

 
If the Additional Security Deposit Amount workouts below Rs.1,000/- then 

bidder shall submit minimum amount of Rs.1,000/- as Additional Performance 
Security. 

 
(d) If the contractor L-1 does not deposit this additional security deposit (if 

applicable) within Eight days from date of opening of Financial bid in the office 
of the Executive Engineer, stipulated time then his earnest money deposit will 
be forfeited and his tender will not be considered for acceptance. 

(e) Regarding FDR/Demand Draft/Bank Guarantee towards performance security, 
following guidelines are issued. 
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 i. This Additional Performance Security Deposit shall be extendable up to 
expiry of valid extensions if any and it shall be refunded after satisfactory 
completion of work and handing over of the work. 

ii. FDR/Demand Draft/Bank Guarantee of performance security shall be issued 
in favour of Accounts Officer/SPPL. 

iii. The period of Bank Guarantee/FDR shall have to be extended beyond one 
month of defect liability period by the agency. 

(f) If the Agency submits false documents, then agencies E.M.D. will be forfeited 
and such agency may be black listed, which shall be noted by the bidder. 

23 In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder 
failed to submit Additional Performance Security Deposit within 8 days, then 
Second lowest (L2) bidder will be asked to submit the revised offer and if L2‘s offer 
is below than that of the rate quoted by L1 bidder then offer of 2nd Lowest bidder 
(L2) will be accepted. 

24 Wherever the offer quoted by lowest Agency (Contractor) is more less than 10 % 
below Estimated Cost put to Tender, the Rate analysis justifying his quoted offer 
shall be submitted by lowest bidder to the office of the tender inviting Authority. 
Tendered shall ensure that agency is able to complete work within tendered 
amount. Also the bidder shall submit the detailed bar chart and planning regarding 
work to be executed within stipulated time. 

25 (i) The amount of security deposit should be paid 50% in the form of fixed deposit 
receipt of any nationalised /Schedule Bank, which can be en-cashed at any time 
and 50% will be deducted from the bills as per clause (1) of the printed conditions 
of B-1' Contract. 

(ii) The contractor shall quote percentage above or below the rates specified in the 
'schedule' 'B' of the tender form in online prescribed format. 

26 Earnest Money as mentioned in condition No. 6 (3) above against the work should 
be paid via online e-payment gateway mode only. 

27 The amount of earnest money shall be forfeited in case after his / her / their tender 
is accepted the contractor fail/fails to complete the contract documents and pay the 
amount of Security Deposit noted against the work within specified time would be 
intimated in the letter of acceptance. 

28 In case the contractors fails to Deposit the necessary initial Security deposit within 
the specified time, SPPL may, at its discretion, grant extension of time on payment 
of interest at 20% per annum for such amount of Security Deposit as has not been 
paid till the whole of the Security Deposit is paid. 

29 Decision of acceptance of tenders will vest with the competent Authority who 
reserves the right of rejecting any or all the tenders without assigning any reasons for 
doing so. 

30 The offer of the tenderer shall be binding for a period of 60 days from the date of 
opening of e-Tender. 

31 A statement showing names of partners, Directors, etc. of the firm with complete 
address of each should be uploaded to the e-Tender and authorize person on 
behalf of firm should sign tender using digital signature certificate. 

32 The tenders which are not accompanied by necessary information vide item 9 & 
(10) of e-Tender Notice will be rejected without assigning any reasons for doing so. 
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33 The lowest tenderer shall be required to pay the stamp duty for the execution of the 
contract agreement with the Shivshahi Punarvasan Prakalp Limited, according to 
Govt. rules and scale in force. 

 (a) In case the contract in which first half amount of security Deposit is paid in form 
of FDR of any National or Schedule Bank which can be encashed at any time at the 
time of execution of agreement and remaining half amount of Security Deposit is 
recovered as deduction from Contractors/s R.A. Bills; the value of stamp-duty will 
be total of (i) + (ii) + (iii) below. 

 (i) As per the the Article 63 of Schedule I of the 
Maharashtra Stamp Act 1958 the work contract 
executed in Maharashtra the rate of stamp duty is Five 
Hundred Rupees upto the contract agreement value of 
Rs. 10.00 Lakh & Five Hundred rupees plus one 
Hundred rupees for every rupees 1,00,000/- or part 
threrof, above rupees ten lakh, subjected to the 
maximum of Rs. 25.00 Lakhs. 

Rs. 500/- + 

 (ii) Stamp duty on the Half amount of Security Deposit 
in   Govt.   Securities   at   the   time   of execution of 
agreement. 

Rs. 100/- 

 iii) Additional Stamp-duty on the Agreement in respect 
of the remaining 50% of the Security Deposit to be 
recovered as deduction from the Contractor/s R. A. Bill 

Rs. 100/- 

    

 (b) In case the contract in which 1st half amount of security Deposit is paid in cash 
at the time of execution of agreement and remaining half amount of Security 
Deposit is recovered as deduction from Contractors/s R.A. Bills; the value of stamp- 
duty will be total of (i) + (ii) + (iii) below. 

 
(i) As per the the Article 63 of Schedule I of 
the Maharashtra Stamp Act 1958 the work 
contract executed in Maharashtra the rate of 
stamp duty is Five Hundred Rupees upto the 
contract agreement value of Rs. 10.00 Lakh 
& Five Hundred rupees plus one Hundred 
rupees for every rupees 1,00,000/- or part 
threrof, above rupees ten lakh, subjected to 
the maximum of Rs. 25.00 Lakhs. 

Rs. 500/- + 
 

 (ii) Stamp duty on the 1st half amt. of Security 
Deposit paid in cash 

To be levisd at the rate of Rs. 15/- 
per Rs. 500/- or part there- of on 
the amount actually paid in cash 

 
(iii) Additional Stamp-duty on the agreement 
in respect of recovery of the remaining half 
amount of Security Deposit as deduction from 
the Contactor/s R.A. Bill. 

Rs. 100/- 
 

 
(C) In case of contract in which full amount of Security Deposit is paid in advance in 
cash at the time of execution of contract the Stamp-duty will be total of (i) and 
(ii)below. 

 
(i) As per the the Article 63 of Schedule I of 
the Maharashtra Stamp Act 1958 the work 
contract executed in Maharashtra the rate of 
stamp duty is Five Hundred Rupees upto the 
contract agreement value of Rs. 10.00 Lakh & 

Rs. 500/- + 
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 Five Hundred rupees   plus one Hundred 
rupees for every rupees 1,00,000/- or part 
threrof, above rupees ten lakh, subjected to 
the maximum of Rs. 25.00 Lakhs. 

 

 (ii) Stamp duty on the amount of security 
deposit paid in cash 

To be levisd at the rate of Rs. 15/- 
per Rs. 500/- or part there of on 
the whole amount paid in cash 

The rate of Stamp duty is subject to adjustment confirmation by the local stamp 
office and the contactor shall be bound to pay such modified rate as may be 
confirmed by the local stamp office. 

34 The contractor/s whose tender is accepted will have to enter into a regular contract 
agreement in 'B-1' tender form with the Shivshahi Punarvasan Prakalp Limited. 
Copy of 'B-1' form can be perused in the office of the Executive Engineer (Suburb), 
SPPL during office hours on any working day. 

35 The contractor/s whose tender is accepted shall be required to furnish a Surety 
Bond of an amount equivalent to the Cost of Work required as per stipulations of 
tender on regular stamp paper of Rs. 100/- (Rupees one hundred only) The 
contractors/s tendering for the work is/are required to take this fact into 
consideration while tendering. 

36 No alternations in the form of tender, schedule of quantities, units, specifications 
and in the shape of special stipulations will be permitted. Tender of the Contractor/s 
quoting the rates for units other than specified in the tender will not be considered. 

37 The Competent Authority shall be entitled to reject complete tender and forfeit the 
earnest money paid by the Contractor/s if they fail to produce the required 
documents within stipulated period. 

38 While the contractors/s shall take into consideration that they will have to pay 
income-tax at 2% or percentage in force from time to time or at the rate as 
intimated by competent authority of Income tax department shall on gross amount 
and surcharge at prevailing rates to be paid and the same will be recovered 
through R.A. Bills. Any other taxes leviable by State / Central Govt. on construction 
will shall be paid by the agency. 

39 The tendered rates shall be inclusive of all taxes rates and ceses duties. 
However, the reimbursement of GST will be to the Agency.  

40 The Income tax at 2% be deducted from the bill amount whether a measured bill an 
advance payment or a secured advance. Surcharge and Education cess over and 
above on income tax as per rate in force shall also be levied. 

41 T.D.S on GST will be deducted at the applicable rate from date when it comes in to 
effect. 
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42 The acceptance of tender will be intimated by email or otherwise by the authority 
competent to accept the tender or by the higher Authority of Shivshahi Punarvasan 
Prakalp Limited, to the contractor/s, which shall be deemed to be an intimation of 
the tender given by the Authority Competent to accept the tender. 

43 The lowest tenderer shall be equally responsible for executing / completing the 
work as per specifications and if any decision of consumer/any Hon. Court is 
received regarding quality of work then the judicial decision will be binding on the 
contractor for rectification. 

44 SPPL reserves the right to verify financial transaction of contractor in his Bank / 
Financial Institutions. contractor should give authority to that effect along with his 
accounts number & Bank / Financial Institutions name & address. Any changes / 
modification may be communicated to SPPL immediately. 

45 The scope of work may increase or decrease as per site condition. In case of 
increase work to be executed only after prior permission of the authority granting 
Administrative Approval under supervision of Ex. Engineer (Suburb)/SPPL or his 
representative appointed by him. 

46 The contractor shall make all necessary arrangement required for supervising 
control and data acquisition (SCADA) for concrete work/ all cement works/ 
masonry/ plaster/ Testing Equipments items, well in advance before starting of the 
related items of works and activities. All necessary arrangements be made shall be 
offered for inspection to Engineer-in-charge/SPPL/Officer appointed by the 
Engineer in- charge one month prior to the start of the related items of work. 
Changes if any, after his inspection suggested by the Engineer in 
charge/SPPL/Officer appointed by the Engineer-in-charge shall be carried out at no 
extra cost and within the period of Three days. A fresh request for inspection of 
Engineer in charge/SPPL/Officer appointed by the Engineer in-charge after such 
rectifications shall be requested by the contractor and final approval to the 
arrangements of SCADA and submission and approval of bills/s shall be obtain. 

47 The bidder will be eligible to submit the tender who meets the minimum 
qualification criteria only if his/ her/their available bid capacity is more than total 
value of the work for which He/ She/ they has/have offered bid. The available bid 
capacity will be calculated on the basis of formula given below:- 
assessed available bid capacity = (A x N x 1.5 - B) 
Where 
A = Maximum value of works executed in any one year during the last 5 years 
taking into account the works completed as well as works in progress, duly 
updated the value. 

 
N = Number of years prescribed for completion of the works for which bids are 
invited (in years) 

 
B = Updated value of existing commitments and ongoing works to be completed 
during the next 6 months (Period of completion of the works for which bids are 
invited) 

 
Note: The statements showing the value of existing commitments and ongoing 

works as well as the stipulated period of completion remaining for each of 
the works listed should be countersigned by the Engineer in charge, not 
below the rank of an Executive Engineer. 

 

Even though the bidders meet the above qualifying criteria, they are subject 
to be disqualified if they have made misleading or false representation in the 
forms. 
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Statement and attachments submitted in proof of the qualification requirements; 
and/or record of poor performance such as abandoning the work, not properly completing 
the contract, inordinate delays in completion, litigation, history or financial failures etc. 

 

Note : - Above condition applies for the tender costing above Rs. 1.00 Crore. 

 
48 If there is any amendment in the tender the same shall not be published in the 

news paper and that will be published on SPPL website.  https://www.sppl.biz & 
http://mahatenders.gov.in, 

49 The bidder should visit the site prior to submission of tender and ascertain the 
local site condition, working restrictions, obstruction, conditions in tender 
document regarding necessary approvals, NOC required for the work from the 
Local Authorities and shall quote the offer inclusive of all such expenses likely 
to be incurred while execution of the work. No claim or compensation for any 
extra payments incurred by the bidders towards the approvals. NOC's. 
permission will be entertained by the SPPL, which shall be noted. Necessary 
tree cutting charges as demanded by M.C.G.M. shall be paid by the contractor 
for which no claim or compensation shall be paid to contractor by SPPL. 

50 Work order shall be issued, only after confirmation that the Demand Draft is 
deposited & realized/ encashed by Accounts Officer, SPPL office. Demand 
Draft of 2nd lowest bidder / Agency shall be returned within 3 days from Work 
Order if possible. 

51 Demand Draft/FDR/Bank Gaurantee of Agencies other than first two lowest 
bidders shall be returned within 7 days from Tender opening if possible. 

52 As per G.R.                 :       -2016/ . .20/      /   -2,        
9.12.2016, Contractor shall submit a certificate to the effect that‖ All the 

payments to the labour/staff are made in bank accounts of staff linked to Unique 
Identification Number (AADHAR CARD)‖. The certificate shall be submitted by 
the contractor within 60 days from the commencement of contract. If the time 
period of contract is less than 60 days then such certificate shall be submitted 
within 15 days from the date of commencement 
of contract. 
 

53 The amount of performance security shall be returned to Agency, after 
satisfactory completion as certified by Executive Engineer. 

   
54                                                      ,                           

                                                                            
     ,                            .                             .500/-           
                               . 
 

55                                                                          /         
       /        /             /                                           60     , 75 
    , 90        120               . 

56 It will be responsibility of the Agency/Contractor to carry out soil investigations and 
to evaluate the bearing capacity of soil, to obtain structural design before start of 
work and get approved from licenced Structural Engineer for structural type of work 
such as Retaining wall, Shed, Samajmandir Hall etc. Wherever required. For that 
no extra payments will be done. 

 

 
 

https://www.sppl.biz/
http://mahatenders.gov.in/
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Instructions to the Tenderers for procedure of submission of tender 

Contents of tenders should be prepared & submitted on Mahatender e-Tendering 
portal mentioned above in following manner & must upload below asked document‘s 
scanned copies. 

 
Online 
Envelope 
no. 1 (T1) 

The List of documents for envelope No-1 to be submitted online are 
mentioned in Chapter III 10.2 (methodology of submission) 

Online 
Envelope 
No.2(C-1) 

Main tender document mentioning the financial offer of the tenderer. 

 
Upon preparation of Data in Both the envelopes mentioned above contractor 
need to generate HASH value of bid & same has to be signed using Digital 
Signature certificate then submit the HASH value on e-Tendering Portal: On 
prescribed date of Bid submission Contractor need to upload all the 
documents uploaded during Bid Preparation & also re-encrypts data using 
Digital Signature certificate. 

 
1. Wherever the offer quoted by lowest Agency (Contractor) is more less 

than 10 % below Estimated Cost put to Tender, the Rate analysis 
justifying his quoted offer shall be submitted by lowest bidder to the office 
of the tender inviting Authority. Tenderer shall ensure that agency is able 
to complete work within tendered amount. Also the bidder shall submit the 
detailed bar chart and planning regarding work to be executed within 
stipulated time period. 

 
2. If, documents submitted online in Technical bid are found improper / 

incomplete, then, financial bid of such bidder / Agency shall not be opened 
and such tender shall be rejected outright. 

 
Tenders not received in above referred manner will be rejected forthwith. 

 
 
 
 

 
Signature of Construction Agency  Executive Engineer (Suburb) 

                   SPPL, Mumbai 
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Chapter –III 
 

INSTRUCTIONS TO BIDDERS & 
METHODOLOGY OF TENDER 

SUBMISSION 
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INSTRUCTIONS TO BIDDERS & METHODOLOGY OF TENDER SUBMISSION 
 

1. The Bidder shall, prior to submitting his tender for the work, visit and 
examine the site of work and its surroundings at his own cost and obtain and 
ascertain all information that may be necessary for preparing his tender offer 
and entering into a contract including, interalia, the actual condition of site, 
soil samples and foundation conditions, availability of materials, labours, 
water supply, electricity, traffic restrictions and obstructions in work if any 
and it shall be presumed that, Agency has taken into consideration 
prevailing site conditions and envisaged factors affecting the cost of work 
while quoting the price. 

2. A Bidder shall be deemed to have full knowledge of the site, whether he 
inspects it or not and no extra charges consequent on any misunderstanding 
or otherwise shall be allowed. 

3. Submission of quoted tender implies that Bidder (bidder) has received tender 
notice and all other contract documents and has made himself aware of ….. 

(I) Scope and specifications of the work to be done. 

(II) Local site conditions. 

(III) Other factors having any bearing whatsoever on execution of the 
work. 

4. The Bidder shall submit the tender who satisfies each and every condition 
laid down in the tender failing which, it is liable to be rejected. 

5. The successful Bidder shall be required to produce to the satisfaction of 
Executive Engineer a valid and current license issued in his favour under the 
provisions of the contract labour Act 1979 before starting the work, failing in 
the matter the acceptance of the bid shall be liable to be withdrawn and also 
Earnest Money and Initial Security Deposit shall stand forfeited. 

6. The other data furnished in the Tender Documents are only by way of 
general information and the SPPL shall not entertain any claims due to 
variations from this data or for any expenses incurred by the Bidder in this 
connection. The Bidder shall himself obtain all necessary information at his 
risk and costs and other circumstances which may affect or influence his 
tender. No extra charges consequent on any misunderstanding or otherwise 
shall be allowed. 

7. At any time prior to the deadline of Bid preparation and Hash submission, 
the SPPL may, for any reason whether at its own initiative or in response to 
a clarification requested by a prospective Bidder pursuant to subsequent 
clause hereof modify the Tender Documents by the issuance of an 
addendum. 

8. The Addendum shall be issued by uploading on e-tender portal for all 
prospective Bidders who have received the Tender Documents and shall be 
binding upon them, irrespective of whether the prospective Bidders 
acknowledge receipt of the same or not. 

9. In order to afford prospective Bidders reasonable time to take the Addendum 
into account for the preparation of their tenders, the SPPL may at it's 
discretion extend the deadline for the submission of tenders. 
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10. PROCEDURE FOR SUBMISSION OF TENDER: 
 

i) Tender forms can be downloaded from the e-tendering portal of 
https://mahatenders.gov.in, after entering the details of payment 
towards Tender fees as per the tender Schedule. 

ii) The Tender submitted by the tenderer shall be based on the 
clarification, additional facility offered (if any) by the Department, and 
this tender shall be unconditional. Conditional tenders will be 
summarily REJECTED. 

iii) All tenders are cautioned that tenders containing any deviation from the 
contractual terms and conditions, specification or other requirements 
and conditional tenders will be treated as non responsive. The tenderer 
should clearly mentioned in forwarding letter that his offer (in envelope 
no. 1& 2) does not contain any condition, deviations from terms and 
conditions stipulated in the tenders. 

iv) Tenderers should have valid Class II / III Digital Signature Certificate 
(DSC ) obtained from any Certifying Authorities. In case of requirement 
of DSC, interested Bidders should go to http://mahatenders.gov.in and 
follow the procedure mentioned in the document; Procedure for 
application of Digital Certificate. 

v) For any assistance on the use of Electronic Tendering System, the 
Users may call the below – 

Toll Free no. – 1800- 3070-2232 

E-Mail – eproc.support@mahatenders.gov.in 

10.1 Bidders shall upload scanned copies of following documents mentioned at 
10.2 in Envelope – (Technical Envelop) available on e-tender portal. 

10.2  M E T H O D O L O G Y O F T E N D E R S U B M I S S I O N LIST OF 

DOCUMENTS TO BE UPLOADED A LONG WITH BID 

The following documents should be uploaded by the Contractor along with the 
sealed Tender:- 

 

i) Scanned copy of Attested copy of valid Registration Certificate. 

ii) Scanned copy of The Contractor registered with MHADA, Govt. or semi-
Govt. department, should submit an affidavit on Rs. 100/- Stamp Paper 
stating therein that the agency is not black listed in any of the Govt. or 
semi-Govt. department. This affidavit should be duly notarised and 
submitted alongwith tender documents. 

iii) Scanned copy of Attested copy of Pan card. 

iv) Duly filled Online form of Statement showing all works previously 
executed in the last Five years (STATEMENT – 1) (Proforma given at 
page - 20) 

v) Duly filled Online form of Statement showing all works in hand 
STATEMENT – 2) (Proforma given at page -21 ) 

vi) Duly filled Online form of Statement showing details of technical 
personnel available with (STATEMENT– 3) (Proforma given at page-22) 

vii) Duly filled Online form of Statement showing the machinery available 

https://mahatenders.gov.in/
http://mahatenders.gov.in/
mailto:eproc.support@mahatenders.gov.in
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 with the contractor which will be used on this work. (STATEMENT –4) 

(Proforma given at page - 23) 

viii) Duly filled Online form of Statement showing all the work tendered for 
(STATEMENT –5) (Proforma given at page -24 ) 

ix) Duly filled Online form of Statement showing information on litigation 
history in which Bidder is involved (STATEMENT – 6 ) (Proforma given 
at page -25) 

x) Format of Bank Guarantee Bond for Additional Security Deposit 
(Proforma given at page -26-27 ) 

xi) Scanned from original copy of affidavit regarding completeness, 
correctness and truthfulness of documents submitted on Rs. 500/- 
Stamp paper as per prescribed proforma given on page No. 27 sworn 
before Executive Magistrate/ Notary. 

xii) Form of Letter of Transmittal (Proforma given at Page-28) 

xiii) Scanned copy of Attested copy of License having registered with 
Assistant Commissioner of Labour as required as per Contract Labour 
(Regulation and Abolition) Act, 1970 and the Maharashtra Contract 
Labour (Regulation and Abolition) Rules, 1970. 

xiv) Scanned copy of Attested copy of Partnership Deed/Memorandum 
or/and Article of Association as the case may be, if the contractor is a 
Partnership firm or a joint Stock Company. 

xv) Proposed program of execution in Bar chart properly phased so as to 
complete the work in stipulated time. 

xvi) Contractor those who are registered with 
PWD/MHADA/CPWD/M.E.S./M.C.G.M./ M.J.P./ M.I.D.C. / B.P.T./ 
Indian Railways or any Govt. & Semi Govt. organization, in respective 
Class with condition that will have to submit solvency certificate from 
any Nationalised Bank or Scheduled Bank to the extend of 20% of the 
estimated cost of the work. 

xvii) Scanned copy Registration certificate under GST. 

xviii) GST is compulsory irrespective of Rs. 20 Lakhs threshold limit. 

xix) Forwarding letter along with list of all documents, forms, statements etc. 

 

10.3 OPENING OF TENDERS 

SUBMISSION OF HARD COPY : 

Submission of hard copy is a requirement based on CVC guidelines & hence 
cannot be done away with. However, hard copies shall be opened only if there 
are problems in opening/ downloading of tender offers. If the contractor 
inadvertently or otherwise does not submit hard copy, then it shall not 
constitute a bar to open his e-offer. His online tender shall be opened by the 
tender opening authority and shall be processed. If the contractor‘s offer is 
lowest then it shall be accepted and his downloaded tender shall be treated as 
hard copy. However Hard copies shall be submitted within 3 working days 
(72 Hours)  after last date of submission of Tender. 
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(A) ENVELOPE NO. 1 : (Technical Bid) 
First of all Envelope No.1 of the tender will be opened to verify its contents as per 
requirements. If the various documents contained in this envelope do not meet the 
requirements of the Department, a note will be recorded accordingly by the tender 
opening authority and the said tenderer‘s Envelope No.2 will not be considered for 
further action and the same will be recorded. The decision of the tender opening 
authority in this regards will be final and binding on the contractors. 
. 

(B) ENVELOPE NO. 2 (Financial Bid) : 
This envelope shall be opened immediately after opening of Envelope No. 1, are 
found to be acceptable to the Department, the tendered rates in percentage 
above/below to the Estimated rates shall then be read out. in the presence of 
bidders who remain present at the time of opening of Envelope No. 2. 

 
1 If, documents submitted online are found improper / incomplete, then, financial bid 

of such bidder / Agency shall not be opened and such tender shall be rejected 
outright. 

2 Wherever the offer quoted by lowest Agency (Contractor) is more less than 10 % 
below Estimated Cost put to Tender, the Rate analysis justifying his quoted offer 
shall be submitted by lowest bidder to the office of the tender inviting Authority. 
Tenderer shall ensure that agency is able to complete work within tendered 
amount. Also the bidder shall submit the detailed bar chart and planning regarding 
work to be executed within stipulated time. 

Tenders not received in above referred manner will to be rejected forthwith. 

 
 
 
 

 

 Executive Engineer (Suburb) 

            SPPL, Mumbai 
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STATEMENT NO.1 

 

STATEMENT SHOWING ALL WORKS PREVIOUSLY EXECUTED 
(IN LAST FIVE YEARS) 

 
 

NAME OF BIDDER :    
 

Sr. 
No. 

Name of Work Department/ 
organisation 
which awarded 
the work 

Value of 
Total 
work 
done 

Specified 
period of 
completion 
and actual 
period 
required for 
completion 
Specified/ 
Actual 

Value of 
work done 
(Rs. In 
Laks) 

REMARKS : 
( Tender to indicate 
any recognition for 
completing work 
early or fines, 
penalties for delays 
and reasons for 
delays). 

1 2 3 4 5 5 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Signature of Bidder) 
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STATEMENT NO.2 
 

STATEMENT SHOWING ALL WORKS IN HAND 
ON THE DATE OF SUBMISSION OF TENDER 

 
 

 

NAME OF BIDDER :   
 

Sr. 
No. 

Name of 
Work 

Departme 
nt/ 
organisati 
on which 
awarding 
the work 

Value of 
the Total 
work 

Value of 
residual 
work 
remaining 
to be 
completed 
on the 
date of 
this 
bidding. 

i) Original 
date of 
completion 

ii) Extension 
granted if 
any 

iii) Probable 
date of 
completion 

iv) Penalties 
levied, if 
any 

REMARKS : 
(Tender to 
indicate any 
recognition for 
completing 
work early or 
fines, 
penalties  for 
delays and 
reasons for 
delays) 

1 2 3 4 5 6 7 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Signature of Bidder) 
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STATEMENT NO.-3 
 

STATEMENT SHOWING DETAILS OF TECHNICAL PERSONNEL 
AVAILABLE WITH THE BIDDER FOR THE BID WORK 

 
 

 

NAME OF BIDDER :    

 
Sr. 
No. 

Name of 
technical 
person 

Qualifications Details of 
length of 

service with 
the Bidder. 

Previous 
Experience 

Remarks 

1 2 3 4 5 6 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Signature of Bidder) 
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STATEMENT NO.4 
LIST OF MACHINERY AVAILABLE WITH BIDDER 

& WHICH WILL BE USED ON THIS WORK. 
 
 

 

NAME OF BIDDER :    
 

Sr. 
No 

Name of 
Machin- 
ery 

No. of 
Unit 
(Give 
registrati 
on Nos. 
of 
Machines 

Kind 
or 
make 

Owne 
rship 
of the 
machi 
nery 

Capa- 
city 

Age of 
Machin- 
ery 

Present 
Condition 
of 
machinery 
(running 
or out of 
order) 

Present 
Location 
with (with 
name & 
address of 
organisati - 
on there 
machinery 
is under 
use at 
preset) 

Whether 
Machine 
ry is 
hypothe 
cated to 
any 
division, 
Bank or 
other 
Institutio 
n etc. 

Remarks 

1 2 3 4 5 6 7 8 9 10. 11 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Signature of Bidder) 
 
 
 

Note : Regarding use of Machinery : 

1. The life of new machinery will be considered as 15 years. 

2. There will no need of fitness certificate from SE ( Mechanical ) for first 6 
years. 

3. After 6 Years, the machinery shall be checked and certified for its fitness 
by SE Mechanical/ACE (Mechanical) every 3rd year till the 15th year. 

4. After the 15th year, the contractor will get machinery certified every year 
from SE/ACE (Mechanical and produce the certificate of fitness. The 
certificate will be required for machinery where it is necessary and not 
issued by RTO. 
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STATEMENT NO.-5 
 

STATEMENT SHOWING ALL WORKS TENDERED FOR 
 
 

NAME OF BIDDER :    
 

Sr. 
No 

Department/ 
Organisation 

awarding 
work 

Name 
of work 

Value of the total 
  work  

Position 
of 

quotatio 
n 

Probable date of 
   

Remarks 
(indicate 
your view 

in the 
tender 

submitted 
by you for*) 

  Per 
tender 

Tender 
quotation 

Comm 
on 

cement 
of work 

Complet 
ion of 
work 

1 2 3 4 5 6 7 8 9 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Signature of Bidder) 

 
 

Note :- 
* Indicate whether it is lowest or second lowest or third lowest etc. Any contract 
obtained in the validity period of this bid, should be immediately communicated to 
the Executive Engineer (Suburb) SPPL. 
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STATEMENT NO.-6 
 

STATEMENT SHOWING DETAILS OF WORKS UNDER LITIGATION HISTORY 
IN WHICH BIDDER IS INVOLVED 

 

NAME OF BIDDER :    
 

Sr. 
No. 

Other Party (ies) Employer Cause of 
dispute 

Amount 
involved 

Remarks 
showing 
present 
status 

1 2 3 4 5 6 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Signature of Bidder) 
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Model Format of Bank Guarantee Bond 
BANK GURANTEE BOND FOR ADDITIONAL SECURITY DEPOSIT 

(Revised) 
(On stamp paper worth Rupees 100/-) 

 
In consideration of the Managing Director/ Shivshahi Punarvasan Prakalp Ltd,(SPPL), .. ………… 
 (herein after called 
―THE SPPL having agreed to exempt ....................... (Here in after referred to as 
"the contractor‖) from depositing with the Government in cash the sum of Rs. …………. 
(Rs. ………………………………………..) being the amount of Security Deposit payable by 
the Contractor to the Government under the terms and conditions of the payable by the 
contractor to the Government under the terms & conditions of an Agreement executed 
between the Government on the one part, and the contractor on the other part (hereinafter 
referred to as ―the said agreement‖) for 
………………………………………………………………………………………………….        as 
security for due observance and performance by the contractor of terms and conditions of 
the said Agreement, on the Contractor furnishing to the Government a Guarantee in the 
prescribed form of a Schedule Bank of India being in fact those presents in the like sum of 
Rs……………….(Rupees…………………………….Only).          We............................ Bank/Limited 
registered in India under …………………………………… Act and having one of our Local 
Head Office at .......................................................... Do hereby : 
1. Guarantee to the SPPL : 

(a) Due performance and observance by the Contractor of terms, covenants and 
condition on the part of Contractor contained in the said Agreement. And 

(b) Due and punctual payment by the contractor to the SPPL of all sums of money, 
losses, damages, costs, charges, penalties and expenses payable to the SPPL by 
the contractor under or in respect of the said Agreement. 

 
2. Undertake to pay to the SPPL on demand and without demur and not withstanding 
any dispute or disputes raised by the Contractor(s) in any suit or proceeding filed in any 
court of Tribunal relating there to the said sum of Rs. ……………………. 
(Rupees ………………………………… only) or such lesser sum as may demand by the 
Government from us our liability hereunder being absolute and unequivocal and agree that. 

 
3. (a) The Guarantee herein contained shall remain in full force and effect during the 
subsistence of the said Agreement and that the same will be continued to be enforceable 
till all the dues of the SPPL under or by virtue of the said Agreement have been duly paid 
and its claims satisfied or discharged and till the Authority certifies that the terms and 
conditions of the said agreement have been fully properly carried out by the contractor. 

(b) We shall not be discharged or released from the liability under this Guarantee by 
reason of 

i) Any change in the constitution of the Bank or the contractor or 

ii) Any agreement entered into between the Government and the Contractor with 
or without our consent. 

iii) Any forbearance or indulgence shown to the contractor 

iv) Any variation in the terms, covenants or conditions contained in the said 
Agreement. 

v) Any time given to the contractor, or 

vi) Any other conditions or circumstances under which, in law, a surety would be 
discharged. 
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(c) Our liability here under shall be joint and several with that of the Contractor as if 
we were the principal debtors in respect of the said sum of Rs. ............................. (Rupees 
………………………………. Only) and 

(d) We shall not revoke this guarantee during its currency except with the previous 
consent in writing of the Government. 
IN WITNESS WHERE OF the common seal of 
…………………………………………. Has been 
hereunto affixed this ……….day of ………..20….. 

The common seal of ........................................... was 
pursuant to the resolution of the Board of Directors of 
the Company dated the ………..day of 
…………………… herein affixed in the presence of 
…………… who, in token thereof, have here to set 
their respective hands in the presence of : 

 
1)      

 
2)      

 
 

 
 

AFFIDAVIT 
( on Rs.500/- Stamp Paper) 

I ....................................................................... age ...................................... address 

................................................................... (Authorized signatory to sign the 

contract), hereby submit, vide this affidavit in truth, that I am the owner of the 

contracting firm ........................................................................................ /authorized 

signatory and I am submitting the documents in envelope no.1 for the purpose of 

scrutiny of the contract. I hereby agree to the conditions mentioned below :- 

1. I am liable for action under Indian Penal Code for submission of any false / 

fraudulent paper / information submitted in envelope no.1. 

2. I am liable for action under Indian Penal Code if during contract period and 

defect liability period, any false information, false bill of purchases supporting proof 

of purchase, proof of testing submitted by my staff, subletting company or by 

myself, I will be liable for action under Indian Penal Code. 

3. I am liable for action under Indian Penal Code if any paper are found false / 

fraudulent during contract period and even after the completion of contract 

(finalization of final bill). 

 
(Signature of Contractor ) 

(Seal of Company) 
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(To be given by prospective bidder on letterhead of the firm / company. And 

scanned copy shall be uploaded during bid preparation and Original to be produced 

when called for.) 

 
 

FORM OF LETTER OF TRANSMITTAL 
 
 

Date: 
To, 
The Executive Engineer (Suburb) 
Shivshahi Punarvasan Prakalp Ltd,,  
Mumbai. 

 

 
Sub: Construction of Welfare Hall (Amenity Structure) for Rehabilitation of 

Sant Nirankari Bhavan under Slum Rehabilitation Scheme on Land 
bearing CTS No. 6/1B/1, 6/1B/2, 6/1B/3, & 6/1B/4 of Village Mandale, 
Mankhurd, Mumbai 

 
 

Dear Sir, 

 
 

I/We hereby state and submit that I/we have read the online bid documents 
of the subject work. I/We have also got myself/ourselves acquainted with all 
conditions of contract / General Conditions of contract / scope of work / site 
conditions / mode of measurement / detailed specification for civil and electrical 
work / list of materials / plans etc i.e. entire bid document of subject work. 

 
The rates quoted by me/us are after taking into consideration all facts and 

figures given in the bid document. Therefore I/we shall not claim anything after 
opening of bid documents on the ground of ignorant of contents of bid documents. 

 
I/we am/are authorized to sign the declaration on behalf of Agency / firm / 

company etc. 

 
 

Company Seal 
 

Place : 
Date : Authorized Signatory 
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Chapter –IV  

A G R E E M E N T FORM – B-1 

& CONDITIONS OF CONTRACTS
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AGREEMENT NO. B-1/ /OF 2024-25 

 

FORM – “B-1” 
 

Shivshahi Punarvasan Prakalp Limited (SPPL) 

5th Floor, Griha Nirman Bhavan, Bandra (East), Mumbai - 400 051. 
 
 

CIRCLE : Dy. Chief Engineer 

Shivshahi Punarvasn Prakalp Limited, Mumbai. 

DIVISION : Executive Engineer, (Suburb), Shivshahi Punarvasan 
Prakalp Limited, Mumbai 

Name of work : 
Construction of Welfare Hall (Amenity Structure) for 
Rehabilitation of Sant Nirankari Bhavan under Slum 
Rehabilitation Scheme on Land bearing CTS No. 
6/1B/1, 6/1B/2, 6/1B/3, & 6/1B/4 of Village Mandale, 
Mankhurd, Mumbai 

 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS. 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 

1. All work proposed to be executed by the contractor shall be notified in a form of 
invitation to tender pasted on a board hung up in the office of Executive Engineer and 
signed by Ex. Engineer. 

This form will state the work to be carried out as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work; also the amount of 
earnest money to be deposited with the tender and amount of security deposit to be 
deposited by successful tenderer and the percentage, if any, to be deducted from bills. 
It will also state whether a refund of quarry fees, royalties, octroi dues, and ground 
rents will be granted. Copies of the specifications, designs and drawings and estimated 
rates, schedule rates and any other documents required in connection with the work 
shall be signed by the Executive Engineer for the purpose of identification shall also be 
open for inspection by contractors at the office of the Executive Engineer during office 
hours. Where the works are proposed to be executed according to the specifications 
recommended by the contractor and approved by a competent authority on behalf of 
the Shivshahi Punarvasan Prakalp Limited such specification with designs and 
drawings shall form part of accepted tenders. 

2. In the event of the tender being submitted by a firm, it must be signed separately 
by each partner thereof or in the event of the absence of any partner, it shall be signed 
on his behalf by a person holding a power of attorney authorising him to do so. 

1.      2 (A)   i) The contractor shall pay along with the tender Rs.32,612.00 as and by 
way of earnest money. The Payment for Tender Form Fees and Earnest Money 
Deposit (EMD) must be made online. The said amount of earnest money shall not 
carry any interest. 

ii) In the event of his tender being accepted, subject to the provisions of sub- 
clause (iii) below, the said amount of earnest money shall be appropriated towards the 
amount of Security Deposit payable by him under the conditions of General Conditions 
of Contract. 
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iii)   If, after submitting, the tender, the contractor withdraws his offer or modifies 
the same or if after the acceptance of his tender the contractor fails or neglects to 
furnish the balance of Security Deposit, without prejudice to any other rights and 
powers of the Shivshahi Punarvasan Prakalp Limited hereunder or in law SPPL shall be 
entitled to forfeit the full amount of the earnest money deposited by him. 

iv) In the event of his tender not being accepted, the amount of earnest money 
deposited by the contractor shall, unless it prior thereto forfeited under the provisions of 
sub clause (iii) above, if refunded to him on his producing receipt thereof. 

3.    Receipts for payments made on account of any work, when executed by a firm, 
shall also be signed by all the partners except where the contractors are described in 
their tender as a firm in which case the receipts shall be signed in the name of the firm 
by one of the partners or by some other person having authority to give effectual 
receipts for the firm. 

4. Any person who submits a tender shall fill up a usual printed form stating at what 
percentage above or below the rates specified in Schedule B (memorandum showing 
items of work to be carried out) he is willing to undertake the work; only one rate of 
such percentage on all estimated rates/schedule rates shall be named. Tenders which 
propose any alteration in the works specified in the said form of invitation to tender, or 
in the time allowed for carrying out the work, or which contain any other conditions will 
be liable to rejection. No printed form of tender shall include a tender for more than one 
work, but if contractors wish to tender for two or more works, they shall submit a 
separate tender for each. Tender shall have name and number of the work to which 
they refer and written outside the envelope. 

5. The Managing Director or his duly authorized Assistant shall open tenders in the 
presence of Contractors who have submitted tenders or their representatives who may 
be present at the time and he will enter the amounts of the several tenders in a 
comparative statement in a suitable form. In the event of a tender being accepted, the 
contractor shall for the purpose of identification, sign copies of the specifications and 
other documents mentioned Rule No.1. In the event of a tender being rejected, the Ex. 
Engineer shall authorize the Accounts Officer concerned to refund the amount of the 
earnest money deposited by the contractor making a request, on his giving a receipt for 
the return of the money. 

6. The officer competent to dispose of the tenders shall have the right of rejecting all 
or any of the tenders. 

7. No receipt for any payment alleged to have been made by a contractor in regard to 
any matter relating to this tender or the contract shall be valid and binding on 
Maharashtra Housing and Area Development Authority unless it is signed by the 
Executive Engineer. 

8. The memorandum of work to be tendered for and the schedule of materials to be 
supplied by SPPL and their rates shall be filled in and completed by the office of the 
Executive Engineer before the tender form is issued. If a form issued to an intending 
tenderer has not been filled in and completed, he shall request the said office to have 
this done before he completes and delivers his tender. 

9. All work shall be measured by standard measure and according to the rules and 
customs of the SPPL without reference to any local customs. 
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10. Under no circumstances shall any contractor be entitled to claim enhanced rates 
for any items in this contract. 

11. Every contractor shall, unless exempted in writing by the Managing Director 
concerned, produce along with his tender a solvency certificate from the Collector of 
the District within which he resides or a banker's certificate of his financial stability. If he 
fails to produce such a certificate his tender will not be considered. 

12. All corrections and additions or pasted slips should be initialed by tenderer & 
Executive Engineer. 

13.     The measurements of work will be taken according to the usual method in use 
in the SPPL and no proposals to adopt alternative method will be accepted. The 
Executive Engineer's decision as to what is the usual method in use in the SPPL will be 
final & binding on the contractor. 

14. The tendering contractor shall furnish a declaration along with the tender showing 
all works for which he has already entered into contract and the value of the work that 
remains to be executed in each case on the date of submitting the tender. 

15.     Every tenderer shall submit along with tender information regarding the income 
tax circle, or ward or the district in which he is assessed to income-tax, the reference to 
the number of the assessment and assessment year. 

16. In view of the difficult position regarding the availability of foreign exchange, no 
foreign exchange would be released by the Department for the purchase of plant and 
machinery required for the execution of work contracted for. 

17. The contractor shall have to construct shed for storing controlled and valuable 
materials issued to him under Schedule 'A' of the agreement at work site, having 
double locking arrangement. The materials will then be taken for use in the presence of 
the Department person. No materials will be allowed to be removed from the site of 
work. 

18.    The contractor shall also give a list of machinery in their possession and which 
they propose to use on the work. Also attached Xerox copy of license, ownership cared 
of such machinery, indicating it is date & make of manufacture. 

19. Price escalation is not payable under this contract which please noted. 

20. The tender offer will be binding on the tenders for a period of 60 (Sixty) days from 
the date fixed for opening of tenders and thereafter until it is withdrawn by notice in 
writing duly addressed to the Authority receiving the tender. 

 
 
 
 
 
 

 
Signature of Contractor/s               Executive Engineer (Suburb) 

SPPL, Mumbai 
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TENDER OF WORK 

I/We hereby tender for the execution, for the Shivshahi Punarvasan 
Prakalp Limited (here in before and hereinafter referred to as SPPL of the work 
specified in the underwritten memorandum within the time specified in such 
memorandum at % (in 
figure as well as in words) percent 
below/above the estimated rates entered in schedule-B (memorandum showing 
items of works to be carried out) and in accordance in all respects with the 
specifications, designs drawing and instructions in writing referred to in Rule 1 
here of and in clause 12 of the annexed condition of contract and agree that when 
the materials of the work are provided by the SPPL such materials and the rate to 
paid for them shell to be as provided in schedule ‗A‘ hereto. 

MEMORANDUM 
 

A) General Description - 
Construction of Welfare Hall (Amenity Structure) for Rehabilitation of Sant 
Nirankari Bhavan under Slum Rehabilitation Scheme on Land bearing CTS 
No. 6/1B/1, 6/1B/2, 6/1B/3, & 6/1B/4 of Village Mandale, Mankhurd, Mumbai. 
 

B) Estimated Cost Rs.32,61,208.00 

C) Earnest Money 

(Online e-payment) 

Rs.32612.00 

D) Security Deposit @ 2%  

1) 

 
i) 

In case of the rates quoted by lowest bidder 
found upto 5% below or above 

In the form of FDR (Nationalized / Schedule 
Bank) 

 
 
 

Rs.32612.00 

ii) To be deducted from current bills Rs.32612.00 

 Total Rs.65224.00 

2) In case of the rates quoted by lowest bidder 
with premium % below the estimated cost put 
to Tender performance Security that is shown 
in tender notice. 

 

i) In the form of Demand Draft (Nationalized / 
Schedule Bank) 

 

ii) To be deducted from current bills  

 Total  

E) In case of the rates quoted by the lowest 
bidder found to be abnormally below the 
estimated cost put to tender then the 
contractor will have to be deposit additional 
security deposit as of amount equaled to 
percentage quoted more than below on cost 
put to tender in addition that is shown in 
tender Notice. 

 

F) Percentage if any, to be deducted from bills so 
as to make up the total amount required as 

1% percent 
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 security deposit by the time half the work as 
measured by the cost is done. 

G) Time allowed for the work is 6 Calendar 
Months (including Monsoon) from the date of 
written order to commence Vide No. 

Date: From             to 

 
If this tender be accepted, l/ We hereby agreed to 

abide by and fulfill all the terms and provisions of the 
Condition of contract annexed hereto, so far as 
applicable and default thereof, to forfeit and pay to 
SPPL the sums of money mentioned in the said 
conditions. 

I / we agree that the offer shall remain open for 
acceptance for a minimum period of 60 Days from the 
date fixed for receipt the same and there after until it is 
withdrawn by me/ us by notice in writing duly 
addressed to the authority opening the tenders and 
sent by registered post A.D. or other-wise delivered at 
the office of such authority. D. R. No ................... Dated 
...................... Term deposit receipt of the sum of Rs. 

(`___________   
 

 
  

only) representing the Earnest Money shall not bear 
interest and shall be liable to be forfeited by the SPPL, 
should l/ We fail to (1) abide by the stipulation to keep 
the offer open for the period mentioned above; or. (2) 
sign the complete contract documents as required. by 
the Executive Engineer and furnish the Security 
Deposit as specified in item(d) of the memorandum 
contained in para above within the time limit laid down 
in clause (1) of the annexed general conditions of 
contract. The amount of earnest money may be 
adjusted towards the security deposit or refunded to 
me/us if so desired by me/us in writing, unless the 
same or any part thereof has been forfeited as 
aforesaid. 

l/ We have secured exemption from payment of 
earnest money after executing the necessary bond in 
favour of the SPPL True copy of which is enclosed 
herewith. Should any occasion for forfeiture of 
Earnest Money for this work arise due to failure on 
my/our part to (1) abide by the stipulation to keep the 
offer open for the period mentioned above or (2) sign 
and complete the contract documents and furnish the 
Security Deposit as specified in item (d) of the 
memorandum contained in para I above within the limit 
laid down in clause (1) of the annexed General 
Conditions of the Contract, the amount payable to 
me/us at the option of the Executive Engineer be 
recovered out of the amount deposited in lump-sum 
for ensuring exemption is so far as the same may 
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extend in terms of the said bond and in the event of 
deficiency, out of any the other moneys which are due 
or payable to me/us by SPPL under any other contract 
or transaction of any nature whatsoever or otherwise.    
(D)   receipt   No ................................................ Dated 
.............. from the SPPL    in respect of the sum of 
Rs.   
(`   
_ only ) is herewith forwarded for 
representing the Earnest money, the full value of which 
is to be absolutely forfeited to SPPL, should l/ We not 
deposit the full amount of Security Deposit specified in 
the above memorandum in accordance with CLAUSE 
1 (a) of the said conditions, otherwise the said sum of 
Rs.     
(`           
  only ) shall be refunded 

*Amount to be specified in works and figures. @ strike out (a) if no cash to be taken. 

 

Contractor/s: M/S. * signature of the contractor before 
Address:  submission of tender 

 
 
 

 
Date the day of 2024   

(Witness) 

 
Address: 

* Signature of witness to 
contractor's signature 

(Occupation)  

The above Tender is hereby accepted by me on behalf of 
the SPPL. 

* Signature of officer by 
whom accepted. 

 
                                                                       Executive Engineer (Suburb) 

       SPPL, Mumbai 

Date - the day of 
 

2024 
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CONDITIONS OF CONTRACT 

 
CLAUSE - 1 : The person whose tender may be accepted (hereinafter 
called the contractor which expressions shall unless exclude bay or 
repugnant to the context include his heirs, executors, administrators 
and assigns) shall (A) (within one day for a contract of ` 7,000/- or two 
days for contract of more than ` 7,000/- but less than ` 10,000/- and 
so on upon a limit of ten days, which may be extended by Managing 
Director thinks fit to 'do so, for a contract over ` 10,000/- of the 
receipt by him of the notification of the acceptance of his tender) 
deposit with the Executive Engineer in cash or Securities 
endorsed to Executive Engineer (if deposited for more than 12 
months) a sum sufficient which will make up the full security deposit 
specified in the tender or (B) Permit SPPL at the time of making any 
payment to him for work done under the as per Memorandum on 
Page No. IV of all moneys so payable such deductions to be held by 
SPPL by way of Security Deposit provided always that in event of the 
contractor depositing a lump sum by way of Security Deposit as 
contemplated at (A) above then & in such case, if the sum so 
deposited shall amount to 2% (two percent) of the total estimated cost 
of the work. It shall be lawful for SPPL at the time of making any 
payment to the contractor for the work done under the contract to 
make up the full amount of 2% (Two percent) by deducting a sufficient 
sum from every such payment as last aforesaid until the full amount of 
Security Deposit is made up. All compensation or other sums of 
money payable by the contractor to 
SPPL under the terms of this contract may be deducted from or paid 
by the sale of sufficient part of his Security Deposit or from the interest 
arising there from, or from any sums which may become due by sums 
of money payable by the contractor to SPPL to the Contractor on any 
account whatsoever, and in the event of his security deposit being 
reduced by reason of any such deduction or Sale as aforesaid. the 
Contractor shall within ten days thereafter, make good in cash or 
Securities 'Endorsed in favour of SPPL as aforesaid any sum or sums 
which may have been deducted from or raised by sale of his security 
deposit or any part thereof. The Security Deposit referred to when 
paid in cash may, at the cost of the depositor, be converted into 
interest bearing securities provided that the depositor has expressly 
desired this in writing. 

*Security Deposit. 

If the amount of the Security Deposit to be paid in lump sum within 
the period specified at (A) above is not paid the tender/ contract 
already accepted shall be considered as cancelled and legal steps 
taken against the contractor for recovery of the amount. The Security 
Deposit lodged by the Contractor shall be refunded after the expiry of 
Twelve months from the date on which the final bill is paid. In the 
event of the Contractor failing or neglecting to complete rectification 
work within the period upto which the Contractor has agreed to 
maintain the work in good order, then, subject to provision of Clauses 
- 17, the amount of Security Deposit retain by SPPL shall be adjusted 
towards the excess cost incurred by the Department on rectification 
works. *The Security Deposit lodged by the contractor shall be 
returned to him on the expiry of the period of guarantee 
mentioned in Clause-20 after 
deducting therefrom the amount of expenses if any, due to SPPL as 
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under this agreement.  

CLAUSE - 2 : The time allowed for carrying out the work as entered 
in the tender shall be strictly observed by the Contractor and shall be 
reckoned from the date on which the order to commence the work is 
given to the Contractor. The work shall throughout the stipulated 
period of the contract proceed with all due diligence (time being 
deemed to be of the essence of the contract on the part of the 
contractor) and the contractor shall pay as compensation an amount 
equal to one percent or such smaller amount at the discretion of 
Managing Director, (whose decision in writing shall be final) may 
decide, of the amount of the estimated cost of the whole work as 
shown in the tender for every Day that the work remains un- 
commenced, or unfinished, after the proper dates, and further to 
ensure good progress during the execution of the work, the 
Contractor shall be bound, in all cases in which the time allowed for 
any work exceeds one month to complete. 

30% of the work in 25% of the time 

60%of the work in 50% of the time 

90% of the work in 75% of the time 

100% of the work in 90% of the time 

and abide by the program of detailed progress laid by the Executive 
Engineer. 

Compensation for 
delay 

In the event of the Contractor failing to comply with this 
condition he shall be liable to pay as compensation an amount equal 
to one percent or such smaller amount as the Managing Director 
(whose decision in writing shall be final) may decide of the said 
estimate cost of the whole work for every day that the due quantity of 
work remains incomplete, provided always that the total amount of 
compensation to be recovered under the provisions of this clause 
shall not exceed 10% of the estimated cost of the work as shown in 
the tender. 

Compensation for 

slow progress. 

CLAUSE - 3 : In any case in which under any clause or clauses of 
this contract the contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit (whether 
paid in one sum or deducted by installments) or in the case of 
abandonment of the work owing to serious illness or Death of the 
Contractor or any other clause, the Executive Engineer on behalf of 
the SPPL shall have power to adopt any of the following Clauses, as 
he may deem best suited in the interest of SPPL. 

*Action when 

whole of security 

deposit is 
forfeited. 

(a) To rescind the contract (of which rescission notice in writing to 
the Contractor under the hand of the Executive Engineer shall be 
conclusive evidence) and in that case the Security Deposit of the 
contractor shall stand forfeited and be absolutely at the disposal 
of SPPL. 

 

(b) To carry out the work or any part of the work departmentally 
debiting the contractor with the cost of the work, expenditure 
incurred on tools & plants, and charges on additional supervisory 
staff including the cost of work charge establishment employed 
for getting the unexecuted part the work completed and crediting 
him with the value of the work done departmentally in all respects 
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in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of contract. The 
certificate of the Executive Engineer as to the costs and other 
allied expenses so incurred and as to the value of the work so 
done departmentally shall be final & conclusive against the main 
contractor or subsidiary agencies. 

 

(c) To order, that the work of the contractor be measured up and to 
take such part thereof, as shall be unexecuted to another 
contractor to complete in which case all expenses incurred on 
advertisement for fixing a new contracting agency, additional 
supervisory staff including the cost of work charged 
establishment and cost of the work executed through the new 
contractor shall be credited to the Contractor under the term 
office contract. The certificate of the Executive Engineer as to all 
the cost of work and other expenses incurred as aforesaid for or 
in getting the unexecuted work done by the new contractor and 
as to the value of the work so done shall be final and conclusive 

against the main Contractor. 

 

In case the contractor shall be rescinded under clause (a) 
above, the contractor shall not be entitled to recover or be paid any 
sum for any work therefore actually performed by him under this 
contract, unless & until the Executive Engineer shall have certified in 
writing the performance of the such work and the amount payable to 
him in respect thereof and he shall only be entitled to be paid amount 
so certified in the event of either of the course referred to in clauses 
(b) or (c) being adopted and the cost of the work executed 
departmentally or thereof through a new contractor and other allied 
expenses exceeding the value of such work credited to the 
contractors the amount of excess shall be deducted from any money 
due to the Contractor by SPPL under the Contract or otherwise 
howsoever or from his Security Deposit or the sales proceed thereof 
provided, however that the Contractor shall have no claim against 
SPPL even if the certified value of the work done departmentally or 
through a new contractor exceeds the certified cost of such work and 
allied expenses; provided always that whichever of the three courses 
mentioned in clauses (a), (b) or (c) is adopted by the Executive 
Engineer, the contractor shall have no claim to compensation for any 
loss sustained by him by reason of his having purchased, or procured 
any materials, or entered into any engagements, or made any 
advances on account of or with a view to the execution of the work or 
the performance of the contract. 

 

CLAUSE - 4 : if the progress of any particular portion of the work is 
unsatisfactory, the Executive Engineer shall not withstanding that the 
general progress of the work is in accordance with the conditions 
mentioned in clause -2 be entitled to take action under clause -3 (b) 
after giving contractor 10 days notice in writing. The contractor will 
have no claim for compensation, for any loss sustained by him owing 
to such action. 

Action when the 
progress of any 
particular portion 
of the work is 
unsatisfactory 

CLAUSE - 5 : In any case in which any of the portion of the work is 
unsatisfactory, the powers conferred upon the Executive Engineer by 
clauses 3 & 4 thereof shall have become exercisable and the same 
shall not have been exercised, the non exercise thereof shall not 
constitute a waiver of any of the conditions thereof and such a power 

Contractor 
remains liable to 
pay 
compensation if 
action not taken 
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shall not withstanding be exercisable in the event of any future case 
of default by the contractor for which under any clause or clauses 
thereof he is declared liable to pay compensation amount to the 
whole of his Security Deposit and the liability of   the contractor for 
past and future compensation shall remain unaffected, in the event of 
the Executive Engineer taking action under sub-clause (a) or (c) of 
clause (3) he may, if so desires, take possession of all or any tools, 
plant, materials and stores in or upon the works or the site thereof or 
belonging to the contractor or produced by him and intended to be 
used for the execution of the work or any part thereof, paying or 
allowing for the same in account of the contract rate, or in the case of 
contract rates not being applicable at current market rates to be 
certified by Executive Engineer whose certificate thereof shall be 
final. In the alternative the Executive Engineers may after giving 
notice in writing to the contractor or his clerk of the work, foremen or 
other authorized agent required him to remove such tools, plant, 
materials, or stores from the premises within a time to be specified in 
such notice, and in the event of the contractor failing to comply with 
any such requisition the Executive Engineer may remove them at 
the Contractors expense or sell them by auction or private sale on 
account of the contractor and at his risk in all respect, and the 
certificate of the Executive Engineer as to the expenses of any such 
removal, and the amount of the proceeds and expenses of any such 
sale shall be final and conclusive against the contractor. 

under clause 3 & 
4 

 
 
 
 
 
 
 
 
 
 
 
Power to take 
possession or 
require to 
removal of or sell 
Contractor's 
plant. 

CLAUSE - 6 :   If the contractor shall desire an extension of the time 
for completion of the work on the ground of his having been 
unavoidably hindered in its execution or on any other ground, he shall 
apply in writing to the Executive Engineer before the expiration of the 
period stipulated in the tender or before the expiration of 30 days from 
the date on which he was hindered as aforesaid or on which the 
cause for asking for extension occurred, whichever is earlier and the 
Executive Engineer may, if in his opinion, there are reasonable 
grounds for granting an Extension, grant such extension as he thinks 
necessary or proper. The decision of the Executive Engineer in this 
matter shall be final. 

Extension of time 
limit. 

CLAUSE - 7 : On completion of the work the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter 
called the Engineer-in- charge) of such completion, but no such 
certificate shall be given nor shall the work be considered to 'be 
complete until the contractor shall have removed from the premises 
on which the work shall been executed all scaffolding, surplus 
materials & rubbish, and shall have cleaned off dirt from all 
woodwork, doors, windows, walls, floor or other part of any building. 
In or upon which work has been executed, or of which he may have 
had possession for the purpose of subordinate until they have 
received the approval of the Executing the work, nor until the works 
shall have been measured by the Engineer in-charge or where the 
measurement have been taken by his charge, the said 
measurements being binding and conclusive against the contractor. If 
the contract of shall fail to comply with the requirements of his clause 
as to the removal of the scaffolding, surplus materials and rubbish 
and cleaning off 'dirt ' on or. before the date fixed for the completion 
of the work the Engineer-in-charge may at the expenses of the 
contractor, remove such scaffolding, surplus material & rubbish & 
dispose off the same as he thinks fit and clean off such dirt as 
aforesaid and the contractor shall forthwith to pay the amount of all 

Final Certificate. 
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expenses so incurred, but shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any some 
actually realized by the sale thereof. 

 

 
CLAUSE - 8 : No payment shall be made for any work estimated to 
cost less than Rupees one thousand till after the whole of the work 
shall have been completed and a certificate of completion given. But 
in the cases of works estimated to cost more than rupees one 
thousand, the contractor shall, on submitting a monthly bill therefore 
be entitled to receive payment proportionate to the part of the work 
then approved and passed by the Engineer-in-charge whose 
certificate of such approval and passing of the sum so payable shall 
be final and conclusive against the contractor. All such 
intermediate payments shall be regarded as payment by way of 
advance against the final payments only and not as payments for 
work actually done and completed, and shall not preclude the 
Engineer-in-charge from requiring any bad, unsound, imperfect or 
unskillful work to be removed or taken away and reconstructed or 
reduced performance of the contract or any part thereof in any 
respect of the erected, nor shall any such payments be considered as 
an admission of the accruing of any claim, nor shall it conclude, 
determine or effect in any other way the powers of the Engineer- in- 
charge as to the final settlement & adjustment of the accounts or 
otherwise, or in any other way very or effect the contract. 

 
Payment on 
intermediate 
certificate to be 
regarded as 
advances 

The final bill shall be submitted by the contractor along with a 
certificate from the concerned Ward Officer of the Municipal 
Corporation of the Greater Bombay (there in after referred to as 'the 
Corporation') to the effect that the Contractor has paid all the dues of 
the Corporation in respect of the work within one month of the date 
fixed for the completion of the work, otherwise the Engineer-in-charge 
as to the final settlement and adjustment of the accounts or effect the 
contract. The final bill shall be submitted by the Contractor within one 
month of the date fixed for the completion of the work, otherwise the 
Engineer-in-charge's certificate of the measurement & of total amount 
payable for the work shall be final and binding on all parties. The final 
bill shall not be payable until and unless the certificate referred to 
above is forwarded by the contractor as aforesaid. In any case even 
the dues of the Corporation if any shall be recoverable from any sum 
that may than or at any time, thereafter, become due by the Board to 
the Contractor under the Contract or any other Contract or transaction 
of any nature whatsoever or from him security deposit or the 
proceeds of sale thereof. 

 

CLAUSE - 9 : The rates for several items of work estimated to cost 
more than 1000/- agreed to within, shall be valid only when the item 
concerned is accepted as having been completed fully in accordance 
with the sanctioned specifications. In cases where the items of the 
work are not accepted as not completed, the Engineer-in-charge may 
make payment on account of such items at such reduced rates as he 
may consider reasonable in the preparation of the final or on 
accounts bills. 

Payment of 
reduced rates on 
account of item 
would not 
accepted as 
completed to be 
at the discretion 
of Engineer-in- 
charge 

CLAUSE- 10 : A bill shall be submitted by the contractor each month 
on or before the date fixed by the Engineer-in-charge for all work 

Bill to be 
submitted 
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executed in the previous month, and the Engineer-in-charge shall 
take or cause to be taken the requisite measurement. For the 
purpose of having the same verified and the claim, so far as it is 
admissible shall be adjusted, if possible within ten days from the 
presentation of the bill. If the contractor does not submit the bill within 
the time fixed as aforesaid, the Engineer-in-charge may depute a 
subordinate to measure up the said work in the presence of the 
contractor or his duly authorised agent, whose countersignature to 
the measurement list shall be sufficient warrant, and the Engineer-in- 
charge may prepare bill from such list which shall be binding on the 
Contractor In all respects 

monthly. 

CLAUSE - 11: The contractor shall submit all bills as per the formats 
provided by GST Invoice Rules. The charges to be made in the bills 
shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered in pursuance of these conditions, & 
not mentioned or provided for in the tender, at the rates hereinafter 
provided for such works. 

Bills to be on 
printed forms 

CLAUSE-12 : Deleted Stores supplied 
by SPPL 

CLAUSE - 13   .' The contractor shall execute the whole and every 
part of the work in the most substantial and work man like manner & 
both as regards materials and In every other respect in strict 
accordance with specifications. The contractor shall also confirm 
exactly, fully, and faithfully to the designs, drawings, and instructions 
in writing, relating to the work signed by the Engineer-in-charge and 
lodged in his office and to which the contractor shall be entitled to 
have access for the purposes of inspection at such office or on the 
site of the work during office hours. The contractor will be entitled to 
receive three sets of contract drawing & working drawings as well as 
one certified copy of the accepted tender along with the work order 
free of cost. Further copies of the contract drawings, and working 
drawings, if required by him, shall be supplied at the rate of ` 150/- 
per set of contract and ` 50/- per drawing, except where otherwise 
specified. 

Works to be 
executed in 
accordance with 
specifications, 
drawings, orders 
etc. 

CLAUSE - 14 : The Engineer-in-charge shall have power to make any 
alteration in or additions to the original specifications, drawings, 
designs & instructions- that may appear to him to be necessary or 
advisable during the progress of the work and contractor shall be 
bound to carry out the work in accordance with any instruction in the 
connection which may be given to him in writing signed by the 
Engineer-in-charge and such alteration shall not invalidated the 
contract & any additional work which the contractor may be directed 
to do in the manner above specified as part of the work shall be 
carried out by the contractor on the same conditions in all respects on 
which he agreed to do the main work and at the same rates as are 
specified in the tender for the main work. And if the Additional & 
altered work includes any class of work for which no rates is specified 
in this contract then such class of work shall be carried out at the 
rates entered in the Schedules of Rates of the Division or at rates 
mutually agreed upon between the Engineer-in-charge and the 
contractor, whichever are lower If the additional & altered work, for 
which no rate is entered In the Schedule of being operate by the rates 
of Division is ordered to be carried out before the rates agreed upon, 
then the contractors shall, within 7 days of the date of receipt by him 

Alterations in 
specifications and 
designs not to 
invalidate 
contracts. 

 
 
 
 
 
 

 
Rates for the 
work not entered 
in estimate for 
schedule of rates 
of the district. 
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of the order to carry out the work, inform the Engineer-in-Charge of 
the rate which it is his Intention to charge for such class of work and if 
the Engineer-in-charge does not agree to this rate he shall give notice 
in writing, be at liberty to cancel his order to carry out such class, be 
work and arrange to carry out it in such manner and he may consider 
advisable, provided always that if the contractor shall commence 
work or Incur any expenditure in regards thereto before the rate shall 
have been mentioned as lastly herein before only be entitled to be 
paid, in respect of the work carried out or expenditure incurred by him 
prior to the date of the determination of the rate as aforesaid 
according to such rates or rates as shall be fixed by Engineer- in- 
charge. In the event of dispute, the decision of Managing Director will 
be final. 

 

Where, however, the work is to be executed according to the 
designs, drawings & specifications recommended by the contractor & 
accepted by the competent authority the alteration about referred to 
shall be within the scope of such designs, drawings & specifications 
appended to the tender. 

 

CLAUSE - 14 (A) : The time limit for the completion of the work shall 
be extended in the proportion that the increase in- its cost occasioned 
by alteration or additions bears to the cost of the original contract 
work & the certificate of the Engineer-in-charge as to such proportion 
shall be conclusive. 

Extension of time 
in consequence 
of additions or 
alterations 

CLAUSE - 15 : If at any time after execution of the contact 
documents, the Engineer - in - Charge shall, for any reason 
whatsoever required the whole or any part -of the work, as specified 
in the tender, to be; stopped for any period shall or require the whole 
or part of the work to be carried out at all or to be carried out by the 
contractor, he shall give notice in writing of the fact to the contractor 
who shall thereupon suspend or stop the work, totally or partially as 
the case may be. in any case, except provided herein under, the 
contractor shall have no claim to any payment or compensation 
whatsoever on account of any profit or advantage which he might 
derived from the execution of the work, in full but which he did not so 
derived in consequences of the full amount of the work not having 
been carried out or on account of any loss than he may be out to on 
account of materials purchased or agreed to be purchased or for 
unemployment of labour recruited by   him.   He shall not also have 
any claim for compensation by reason of any alteration having been 
made in the original specifications, drawing, designs and instructions 
which may involves any curtailment as originally completed. Where 
however materials have already been purchased or agreed to be 
purchased by the contractor before receipt by him of the said notice. 
The contractor shall be paid for such materials at the rate determined 
by the Engineer in charge provided they are not in excess of 
requirement and are of approved quality and/or shall compensated for 
the loss, if any that he may be put in respect of materials agreed to be 
purchased by him, the amount of such a compensation to be 
determined by the Engineer in charge whose decision shall be final. 
If the contractor suffers any loss on account of his having to pay 
labour charges during period which the stoppage of the work has 
been ordered under this clause. The contractor shall on application 
be entitled to such a compensation on account of labour charges 
as the Engineer in charge whose decision shall be final may consider 

No claim to any 
payments or 
compensation for 
alteration in or 
restriction of work 



43  

 

reasonable provided that the contractor shall not be entitled to such a 
compensation on account of labour charges, if the opinion of the 
Engineer in charge the labour could have been employed by the 
contractor elsewhere for the whole or part of the period during which 
the stoppage of the work has ordered as aforesaid. 

 

CLAUSE 15-A : DELETED No claim to 
compensation and 
account of loss due 
to delay in supply 
of materials 

CLAUSE 16 : Under no circumstances whatsoever shall the 
contractor be entitled to any compensation from SPPL on any account 
unless contractor shall submit a claim in writing to Engineer- in-
charges with in one month of the cause of such claim occurring. 

Time limit for 
unforeseen 
claims 

CLAUSE 17 : If any time before the security deposit is or any part 
there of is refunded to the contractor, it shall appear to the Engineer- 
in-charge or his subordinate in charge of the work, that any work has 
been executed with unsound, imperfect or unskillful workmanship or 
with the materials of inferior quality or that any materials or articles 
provided by him for the execution of the work are unsound, or of a 
quality or inferior to that contracted for, or are otherwise not in 
accordance with the contract it shall be lawful for the Engineer-in- 
charge to Intimate this fact In writing to the contractor and then 
notwithstanding the fact that the work materials or articles complained 
of may have been inadvertently passed, certified and paid for the 
contractor shall be bound forthwith to rectify, or remove and 
reconstruct the work so specified in whole or in part as the case may 
require or If so required shall remove the materials or articles so 
specified and provided other proper and suitable materials or articles 
at his own charge and cost, and In the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in the written 
intimation aforesaid the contractor shall be liable to pay compensation 
at the rate of one percent on the amount of estimate for every day not 
exceeding ten days during which the failure so continues, and In the 
case of any such failure the Engineer-in-charge may rectify or 
remove, and re-execute the work or remove and replace the materials 
or articles complained of as the case may be at the risk and 
expense in all respect of the contractor, should the Engineer-in-
charge consider that any such Inferior work or materials as described 
above may be accepted or made use of it shall he within his discretion 
to accept the same at such reduced rates as he may fix therefore. 

Action and 
compensation 
payable in case 
of bad work 

CLAUSE 18 : All works under or In course of execution or executed in 
pursuance of the contract shall at all times be open to the inspection 
and supervision of the Engineer–in-charge and his subordinates and 
the contractor shall at all time during the usual working hours, and at 
all other times at which reasonable notice of the intention of the 
Engineer-in- charge or his subordinate to visit the work shall have 
been given to the contractor, either himself be present to receive 
orders and instruction, or have a responsible agent duly accredited in 
writing present for that purpose. Orders given to the contractor's duly 
authorised agent shall be considered to have the same force and 
effect as if they had been given to the contractor himself. 

Works to be open 
to inspection 

CLAUSE 19 : The contractor shall give not less than five days, notice 
 

Contractor‘s 
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in writing to the Engineer-in-charge or his subordinate-in-charge of 
the work before covering up or otherwise placing beyond the reach of 
measurement of any or work or in order that to reach any work or in 
order that the same may be measured and correct dimension thereof 
taken before the same is so covered up or place beyond the reach of 
measurement of any work without the consent in writing of the 
Engineer-in-charge or his subordinate-in-charge of the work and if 
any work shall be covered up or place beyond the reach of 
measurement without such notice having been given, or consent 
obtained, the same shall be shall be covered at the contractor's 
expense, and in default there no payment allowance shall be made 
for such work or for the materials with which the same was executed. 

responsible agent 
to be present 

Notice to be 
given before work 
is covered 

CLAUSE 20 : If during the period of 36 months/3 years from the date 
of completion as certified by the Engineer-in-charge pursuant to 
clause 7 of the contract or 36 month/ 3 years after commencing the 
work whichever is earlier in the opinion of Executive Engineer the 
said work is defective in any manner whatsoever, the contractor shall 
forth on receipt of notice in that behalf from the Executive Engineer 
duly commence execution and completely carry out at his cost in 
every respect all work that be necessary for rectifying and setting 
right defects specified there strictly in accordance with and in the 
manner prescribed and under the supervision of the Executive 
Engineer In the event of the contractor failing or neglecting to 
commence execution of the said rectification work within period 
specified therefore in the said notice and or to complete the same as 
aforesaid as required by the said notice the Executive Engineer may 
get the same executed and carried out departmentally or by any other 
agency at the cost of the contractor, the contractor shall forthwith on 
demand pay to the SPPL the amount of sum costs charges expenses, 
sustained or incurred by the SPPL of which the certificate of the 
Executive Engineer shall be final and binding on the contractor such 
costs charge and expenses deemed to be arrears of land revenue 
aforesaid without prejudice to any other rights and remedies of the 
SPPL the same may be recovered from the contractor as arrears of 
land revenue the SPPL shall also be entitled to deduct from any 
amount which may then be payable or which may thereafter become 
payable the SPPL by the contractor either in respect of the said work 
or any other work whatsoever or from the amount of the security 
deposit retained by the SPPL. 

 

contractor liable 
for Damage done 
and for 
imperfections for 
Three Years after 
completion 

CLAUSE 21. :- The contractor shall supply at his won cost all material 
(except such special materials if any may in accordance with the 
contract be supplied from the SPPL stores) plants, tools, appliances, 
implements, ladders, cordage tackle, scaffolding and temporary works 
requisite or proper for the execution of the work, whether in the 
original, altered or. substituted from and whether included in the 
specifications or other documents forming part of the contract or 
referred to in this condition or not and which may be necessary for the 
purpose of satisfying or complying with the requirements of the 
Engineer-in-charge as to any matter as to which under this conditions 
he is entitled to be satisfied or which he is entitled to require together 
with carriage therefore to and form the work. The contractor shall 
also supply without charge the requisite number of persons with 
the means and materials necessary for the 

 

Contractor to 
supply plant, 
ladders, 
scaffolding etc. 
and be liable for 
damages arising 
from non- 
provision of 
lights, fencing 
etc. 
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purpose of setting out works, and counting weighing and counting 
assisting in the measurement or examination at any time and from 
time to time of the work or the materials. Failing this, the same may 
be provide by the Engineer-in-charge at the expense of the contractor 
under the contract or from his security deposit of the proceeds of sate 
thereof, or of a sufficient portion thereof. The contractor shall provide 
all necessary facing and lights required to protect, the public from 
accident, and shall also be bound to bear the expenses of defence of 
every suit, action or other legal proceedings, that may be brought by 
any person for injury sustained owing to neglect of the above 
precautions, and to pay any damages and cost which may be 
awarded in any such suit, action or proceeding to any such person, or 
which may with the consent of the contractor be paid for 
compromising any claim by any such person. 

CLAUSE 21 A : The Contractor shall provide suitable scaffolds and 
working platforms, gangways, and stairways and shall comply with 
the following regulation in connection therewith. 

 
(a) Suitable scaffolds shall be provided for workmen for all work that 

cannot be safely done from a ladder or by other means. 

 
(b) A scaffold shall not be constructed, taken down, or substantially 

altered except 

 
i. Under the supervision of a competent and responsible person, and 
ii As far as possible by competent workers possessing adequate 

experience in this kind of work. 

(c) All scaffolds and appliances connected therewith and all ladders 
experience in this kind of work. 

 
(i) Be of sound material. 
(ii) Be of adequate strength having regard to the loads and 

strains to which they will be subjected, and 
(iii) Be maintained in proper condition. 

 
(d) Scaffolding shall be constructed so that no part thereof can be 

displaced in consequence of normal use. 
(e) Scaffolds shall not be over-loaded and as far as practicable the 

load shall be evenly distributed. 
(f) Before installing lifting gear on scaffolds special precaution shall 

be taken to ensure the strength and stability of the scaffolds 
(g) Scaffolds shall be periodically inspected by a competent person. 
(h)  Before allowing a scaffold to be used by his workmen the 

contractor shall whether the scaffold has been erected by his 
workmen or not take steps to ensure that it has complied fully 
with the regulations herein specified. 

i)       Working platform. Gangway, and stairways shall 

(i) Be so constructed that no part thereof can sag unduly or 
unequally 

(ii) Be so constructed and maintained having regard to the 
prevailing conditions so as to reduce as far as practicable risk 
of persons tripping or slipping, and 

(iii) Be kept free from any unnecessary obstruction. 
(j) In case of working platform, gangway, working places and 

staircase at a height exceeding 3.00m. (to be specified) 
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(i) Every working platform and every gangway shall be closely 
boarded unless other adequate measures are taken to ensure 
safety. 
(ii) Every working platform and gangway shall have adequate 
width and 
(iii) Every working platform, gangway, working place and 
staircase shall be suitable fenced. 

 

(k) Every opening in the floor of a building or in a working platform 
shall, except for the time and to the extent required to allow 
access of persons or the transport or shifting of material be 
provided with suitable means to prevent the fall or persons of 
materials. 

 
(l) When the labourers are employed on a roof where there is a 

danger of falling labours from a height exceeding 2.00M suitable 
precaution shall be taken to prevent the fall of persons or 
materials. (To be prescribed) 

 
(m) Suitable precautions shall be taken to prevent persons being 

struck by articles which might fall from scaffolds or other working 
places. 

(n) Safe means of access shall be provided to all working platforms 
and other working places 

(o) The contractor/contractors will have to make payment to the 
labourers as per the Minimum Wages Act. 

Clause 21 B: The contractor shall comply with the following 
regulations as regards the Hoisting appliances to be used by him :- 
(a) Hoisting machines and tackle, including their attachment, 
anchorage and supports shall. 

(i) Be of good mechanical construction, sound material and 
adequate strength and free from patent defect and. 
(ii) Be kept in good repair and in good working order 

 
(b) Every rope used in hoisting or lowering materials or as a means 
of suspension shall be of suitable quality and adequate strength and 
free from patent defect. 

 
(c) Hoisting machines and tackle shall be examined and adequately 
tested after erection on the site and before use and be re-examined in 
position at intervals to be prescribed by SPPL. 

 
(d) Every chain, ring, hook, swivel and pulley block used In hoisting or 
lowering materials or as a means of suspension shall be periodically 
examined. 

 
(e) Every crane driver or hoisting appliance operator shall be 
properly qualified. 

 
(f) No person who is below the age of 18 (eighteen) years shall be in 
control of any hoisting machine, including any scaffold or give signals 
to the operator. 
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(g) In the case of every hoisting machine and every chain, hooks 
shackle, swivel and pulley blocks used in hoisting or lowering or as a 
means of suspension the safe working load shall be ascertained by 
adequate means. 

 
(h) Every hoisting machine and all gear referred to in the proceeding 
regulation shall be plainly marked with the safe working load. 

 
(i) In the case of hoisting machine a variable safe working load each 
safe working load and the conditions under which it is applicable shall 
be clearly indicated. 

 
(ii) No part of any hoisting machine or of any gear referred to in 
regulation at above shall be loaded beyond the safe working load 
except for the purpose of testing. 

 
(k) Motors, gearing transmissions, electric wiring and other 
dangerous parts of hoisting appliance shall be provided with efficient 
safeguards. 

 
(l) Hoisting appliance shall be provided with such means as will 
reduce to minimum the risk of the accidental descent of the load. 

 
(m) Adequate precautions shall be taken to reduce to a minimum 
risk any part of a suspended load becoming accidentally displaced. 

 

CLAUSE 22 : The contractor shall not set fire to any standing jungle, 
trees, brushwood or grass without a written permit from the 
concerned Executive Engineer when such permit is given and also in 
all cases when destroying, cut or dug up trees, brushwood, grass etc. 
by fire the contractor shall take necessary measure to prevent such 
fire spreading to otherwise damaging surrounding property. The 
contractor shall make his own arrangements for drinking water for the 
labour employed by him. 

Measure for 
Prevention of fire. 

CLAUSE - 23: Compensation for all damage done intentionally or 
negligently by the contractor's labour workmen, servant and agents 
whether in or beyond the limits of the SPPL property entrusted to the 
contractor by the SPPL either for repairs or reconstruction purpose 
including any damage caused by the spreading of the fire mentioned 
in clause 22 above shall be estimated by the Engineer-in-charge and 
approved by the SPPL’s officer and such estimates shall subject to 
the decision of the Managing Director of the SPPL if any on appeal 
shall be final and binding on the contractor shall forth-with on 
demand by the SPPL in that behalf pay to the SPPL the amount of 
compensation assessed failing which the same will be recoverable 
from the contractor in the manner prescribed in clause I or deducted 
by the SPPL from any sums that may be than due are at any time 
thereafter become due by the SPPL the contractor under this contract 
or any other contract or transaction of any nature whatsoever or from 
his security deposit or the proceeds of sale thereof or sufficient 
portion thereof. The contractor shall also bear and pay all the cost 
charges and expenses that may be sustained or Incurred by the 
SPPL of any incident to defending any action or other legal 
proceedings that may be brought the SPPL any injury sustained by 
him/her owing to failure to take precaution which 

Liability of 
contractor for any 
damage done in 
or outside work 
area. 
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should be taken during progress of the work or owing carelessness 
during the execution of the work or owing to the contractor not having 
taken precaution on to prevent the spread of fire. The contractor shall 
also bear any pay the damages and the cost that may be awarded by 
the court to such person in consequence thereof indemnity and self 
indemnified the SPPL from and against the same. 

 

CLAUSE -24 : The employment of female labour on works in the 
neighborhood of soldier‘s barracks should be avoided as far as 
possible. 

Employment of 
female labour 

CLAUSE - 25 : No work shall be done on a Sunday without the 
sanction in writing of the Engineer-in-charge. 

work on Sundays 

 

CLAUSE - 26 : The contract shall not be assigned or sublet without 
the written approval of the Engineer-in-charge. And if the contractor 
shall assign or sublet his contract, or attempt to do so or become 
insolvent or commence any proceeding to get himself adjudicated an 
insolvent or attempt to do so, or if make any composition with the 
creditors or attempt to do or if any bribe, gratuity, gift loan requisite 
reward or advantage, pecuniary or otherwise, shall either directly or 
indirectly by given, promised or offered by the contractor or any of his 
servants or agent to any public officer or person in the employment, 
of SPPL in any relating to his office or employment, or if any such 
officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineer-in-charge may there-upon by 
notice in writing rescind the contract, and the security deposit of the 
contractor shall thereupon stand forfeited and he absolutely at the 
disposal of SPPL and the same consequence shall ensure as it the 
contract had been rescinded under clause 3 hereof and in addition the 
contractor shall not be entitled to recover or be paid for any work 
there before actually performed actually under the contract. 

Work not to be 
sublet 

 
 
 
 
 

 
Contract may be 
rescinded & 
scrutiny deposit for 
subletting it without 
approval or for 
bringing public 
officer or it 
contractor 
becomes insolvent. 

CLAUSE - 27 : All sums payable by a contractor by way of 
compensation under any of these conditions shall be considered as a 
reasonable compensation to be applied to the use SPPL without 
reference to the actual loss or damage sustained, and whether any 
damage has or has not been sustained. 

Sum payable by 
way of 
compensation to be 
considered as 
reason-able 
compensation 
without any 
reference to actual 
loss 

CLAUSE - 28: In the case of tender by any change in the constitution 
of a firm shall be forthwith notified by the contractor to the Engineer- 
in-charge for his information. 

Changes in the 
constitution of firm 
to be notified 

CLAUSE - 29: All work to be executed under the contract shall be 
executed under the a direction and subject to the approval in all 
respects of the Managing Director for the time being, who shall be 
entitled to direct at what point or points and what manner they are to 
be commenced and from time to time carried on. 

Work to be Under 
Direction of 
Managing Director 

 
CLAUSE - 30 : Except where otherwise specified in the contract and 
subject to the powers delegated to him by SPPL under the SPPL’s 
guidelines then in force the decision of the Deputy Chief Engineer of 

 
Work under 
direction of the 
Deputy Chief 
Engineer to be final 
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the of the circle for the time being shall be final, conclusive and 
binding on all parties to the contract upon all the questions relating to 
the meaning of the specifications, designs drawing and instructions 
here in before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim, right 
matter, or thing whatsoever, in any way arising out of, or relating to 
the contract designs drawings specification, estimates, instructions, 
orders or these conditions, or whether arising, during the progress of 
the work or after the completion or abandonment thereof. 

 

CLAUSE - 31: Deleted Store of American 
manufacture by 
optioned from 
SPPL 

CLAUSE - 32 : When the estimate on which a tender is made 
includes lump sum in respect of parts of the work the contractor shall 
be entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates as are payable under is 
contract for each item as if the part of the work in question not in the 
opinion of the Engineer-in-charge capable of measurement, the 
Engineer-in-charge may at his discretion pay the lump sum amount 
entered in the estimate, and the certificate in writing of the Engineer-
in-charge shall be final and conclusive against the contractor with 
regards to any sum or sums payable to him under the provision of this 
clause. 

Lump sump 
estimates 

CLAUSE - 33 : In the case of any class of work for which there is no 
such specifications as mention in Rule 1, such work shall be carried 
out in accordance with the Divisional specifications, and in the event 
of there being no Divisional specification then in such case the work 
shall be carried out in all respect in accordance with the instruction 
and requirements of the Engineer-in-charge. 

Action where no 
specifications 

CLAUSE - 34 : The expression "works" or "work" where used in these 
conditions, shall unless there be something in the subject or context 
repugnant to such construction, be construed to mean the work or 
works contracted to be executed under or in virtue of the contract, 
whether temporary or permanent and whether original, altered 
substituted or additional. 

Definition of work. 

CLAUSE - 35 : The percentage referred to in the tender shall be 
deducted from or added to the gross amount of the bill before 
deducting the value of any stock issued. 

Contractor‘s 
percentage 
whether applied to 
net or gross 
amounts of Bill 

CLAUSE - 36 : All quarry fees, royalties, GST, dues and ground rent 
for stocking materials if any, should be paid by the contractor, no 
refund of any charge in this account will be granted. 

Refund of quarry 
fees, royalties 

CLAUSE - 37 : The contractor shall be responsible for and shall pay 
any compensation to his workmen payable under his Workmen 
compensation Act. (VIIl of 1923), (hereinafter called the said Act.) for 
injuries caused to the workmen. If such compensation is payable/ 
paid by SPPL as principle under sub-section (1) of section 12 of the 
said Act on behalf of the contractor it shall be recoverable by 
SPPL from the contractor under sub-section (2) of the said 
section. Such compensation shall be recovered in the manner laid 
down in clause 1 above 

Compensation to 
his workmen‘s 
compensation act 
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CLAUSE – 37(A) : The contractor shall be responsible for and shall 
pay the expenses of providing medical aid to any workmen who may 
suffer a bodily injury as a result of an accident. If such expenses are 
incurred by SPPL the same shall be recoverable from the contractor 
forthwith and be deducted without prejudice to any other remedy of 
Government from any amount due or that may become due to the 
contractor. 

 

CLAUSE – 37(B): The Contractor shall provide all necessary 
personal safety equipment and first aid apparatus available for the 
use of the persons employed on the site, shall maintain the same in 
condition suitable for immediate use at any time shall comply with the 
following regulation in connection therewith 

(a) The workers shall be required to use the equipment so provided 
by the contractor and the contractor shall take adequate steps to 
ensure proper use of the equipment by those concerned. 

(b) When work is carried on in proximity to any place where there is 
a risk of drawing, all necessary equipment shall be provided and 
kept ready for use and all necessary steps shall be taken for the 
prompt rescue of any person in danger. 

(c) Adequate provision shall be made for prompt first-aid treatment 
of all injuries likely to be sustained during the course of the work. 

 

CLAUSE - 37C: - The Contractor shall duly comply with the provision 
of the Apprentices Act, 1961 (III of 1961) the rules made there under 
and the order that may be issued from time to time under the said Act 
& Rules or on his failure to neglect to do so he shall be subject to all 
liabilities & penalties provided under the said Act. 

 

CLAUSE - 38 (I) : The quantities in respect of several item shown in 
tender are approximate & no revision in tender rates shall be 
permitted in claim respect of any of items below plinth level which 
may vary to any extent due to any condition. For superstructure work 
the extent of quantity to be executed in excess of tender items will be 
as under. 

Claim for 
quantities entered 
in the tender or 
estimate. 

(a) Tender quantity plus 25% excess of tender quantity.  

— OR —  

(b) (i) Tendered quantity plus the excess quantity of value of  

` 5000/- at the tendered rate whichever is more. 
 

(ii) The contractor shall if so ordered in written by the Executive 
Engineer-in-charge so as to do, also carry out the quantities in excess 
of limit mentioned in Sub-clause (i) hereof on the same condition as 
and in accordance with the specifications in the tender and at the 
rates (a) derived from the rates entered in the current schedule of 
rates and in the absence of such rates (b) at the rates prevailing in 
the market, the said rates being increased or decreased as the case 
may be by percentage which total tendered amount bears to be 
estimated cost of the work as per tender based upon scheduled of 
rates applicable to the year in which the tenders arc invited. 

 

(jii) Claims arising out of reduction in the tendered quantity of any 
item beyond 25% will be governed by the clause no. 15 only when the 
amount of such reduction beyond 25% at the rate of item specified in 

 

the tender is more than ` 5000/-.   
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CLAUSE - 39 : The contractor shall employ any famine, convict or 
other labour of a particular kind or class if ordered in writing to do so 
by the Engineer-in-charge. 

 

Employment of 
famine etc. labour 

CLAUSE - 40 : No compensation shall be allowed for any delay Claim for 
caused in the starting of the work on account of acquisition of land or compensation for 
in the case of clearance works, on account of any delay in according delay in the 

sanction to estimates. starting of work. 

CLAUSE - 41 : No compensation shall be allowed for any delay in Claim for 
the execution of the work on account of water standing in borrows pits compensation for 
or compartments. The rates are inclusive for hard or cracked soil delay in the 
excavation in mud, sub-soil water or water standing in borrow pits and execution of 
no claim for an extra rate shall entertained, unless otherwise work. 

expressly specified.  

CLAUSE - 42 : The contractor shall not enter upon or commence any Entering upon or 
portion of work except with the written authority and instructions of the commencing any 
Engineer-in-charge of his subordinated-in-charge of the work. Failing portion of work 
such authority the contractor shall have no claim to ask for  

measurements of or payment for work.  

CLAUSE - 43 : Sub-Clause VI the contractor shall provide drinking 
water facilities to the workers. Similarly amenities shall be provided to 
the worked engaged on large work in urban areas. 

(i) No contractor shall employ any person who is under the age of 18 
years. 

(ii) No contractor shall employ donkeys or other animals with 
breaching of string or thin rope. The breaching must be at least three 
inches wide and should be of tape (Nawar) 

Minimum age of 
persons 
employed, the 
employment of 
donkeys & other 
animals and 
payment of fair 
wages 

(iii) No animal suffering from sores, lameness or emaciation or which 
is immature shall be employed on the work. 

 

(iv) The Engineer-in-charge or His Agent authorised to remove from 
the work any person or animal found working which does not satisfy 
these condition and no responsibility shall be accepted by SPPL 
for any delay caused in the completion of the work by such removal. 

 

(v)The contractor shall pay fair and reasonable wages to the 
workmen employed by him in the contract undertaken by him. In the 
event of any dispute arising between the contractor and his workmen 
on the ground that the wages paid are not fair and reasonable the 
dispute shall be referred without delay to the Executive Engineer who 
shall decide the same. The decision of the executive Engineer shall 
be conclusive and binding on the contractor but such decision shall 
not in any way affect the conditions in the contract regarding the 
payment to be made by SPPL at the sanctioned tender rates. 

 

(vi) Contractor shall provide drinking water facilities to the workers. 
Similar amenities shall be provided to the workers engaged on large 
work in urban areas. 

 

CLAUSE - 44 : Payment to contractor shall be made by R.T.G.S 
contractor should provide their Bank details such as Account no, 
Name of Bank, Branch, IFSC, Agency Name etc. 

Method of payment 
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CLAUSE - 45 : Any contractor who does not accept these conditions 
shall not be allowed to tender for works. 

Acceptance of 
conditions 
compulsory before 
tendering of work. 

CLAUSE - 46 : If the Government declares a state of scarcity or 
famine to exist in any village situated within 10 miles of work, the 
contractor shall employ upon such parts of the work, as are suitable 
for unskilled labour, any person certified to him by the Executive 
Engineer may have delegated this duty in writing to be in need or 
relief and shall be bound to pay to such persons wages not below the 
minimum which SPPL may have fixed in this behalf. Any disputes 
which may arise in connection with the Implementation of this 
clause shall be decided by the Executive Engineer whose decision 
shall be final and binding on the contractor. 

Employment of 
scarcity labour 

CLAUSE - 47: Deleted  

CLAUSE - 48 : The rate to be quoted by the contractor must be 
inclusive of all levies taxes and duties. No extra payment on this 
account will be made to the contractor. Howerver, The reimbursement 
of GST will be made to the Agency  

 

 

CLAUSE - 49 : In case of materials that may remain surplus with the 
contractor from those issued for the work contracted for, the date of 
ascertainment of the materials being surplus will be taken as the date 
of sale for the purpose of GST and the GST will be recovered on such 
sale. 

 

 

CLAUSE - 50 : The Contractor should as far as possible obtain 
required skilled & unskilled labour from the nearest Employment 
Exchange. Provided however, that if the required number of unskilled 
labours from that district is not available the contractor shall in the first 
instance employ such number of persons as is available and 
thereafter may with pervious permission in writing of Executive 
Engineer-in-charge of the said work, obtain the rest of his 
requirement of unskilled labour from outside the district. 

 

CLAUSE - 51 : The Contractor shall duly comply with all the 
provisions of the contract Labour (Regulation and Abolition) Act-1970 
(37 to 1970) and the Maharashtra Contract Labour as amended from 
time and all other relevant states and statutory provisions concerning 
payment of wages particularly workmen employed by the contractor 
and working on the site of work. In particular the contractor shall pay 
wages to each worker employed by him on the site of work at the 
rates prescribed under the Maharashtra Contract Labour (Regulation 
and Abolition) Rules 1971; If contractor fails or neglects to pay wages 
at the said rates or makes short payment the Govt. makes such 
payment of wages in full or part thereof less paid by the contractor as 
the case may be the same as such from the contractor or deduct the 
same from the amount payable to him by the Government/ SPPL. 

 

Clause 52 : All the tests as specified by the SPPL authorities for 
the testing the quality, strength & soundness of particular components 
and building structure as whole will have to be carried out by the 
contractor to the entire satisfaction of the SPPL’s authority and at the 
Contractor's cost. This will include load test if required on each 
floor. 
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Clause 53 : The testing of materials to be used on work on site to 
be tested in specified laboratory as mentioned by the SPPL, are 
required to be carried out to ascertain the Contractor's risk and cost. 

Clause 54 : All the item of S.W. drains, internal roads shall have 
to be maintained by the contractor (through the progress of work) and 
for the period of twelve months from the date of completion as 
certified by Executive Engineer or till the services are handed over to 
local authority / societies / beneficiaries. During this period all 
defective works and likely fittings or defective items as pointed out by 
the Executive Engineer shall be replaced by the contractor, falling 
which the needful will be done at risk & cost. The decision of 
Executive Engineer in this behalf will be final & binding on the 
contractor. The contractor would be made party to all complaints 
under consumer protection Act. 

CLAUSE - 55 : The contractors shall take out necessary insurance 
policy / policies (viz. Contractor All Risk Insurance Policy, Erection All 
Risks Insurance Policy etc. as decided by the Directorate of 
Insurance) so as to provide adequate insurance cover for execution 
etc., as decided by Directorate of Insurance, Maharashtra State, 
Mumbai‖ only. It‘s postal address for correspondence is ―264, 
MHADA, First Floor, Opp. Kalanagar, Bandra(East), Mumbai- 
400051‖ (Telephone Nos. 26590403 / 26590690 and fax No. 2659461 
Similarly all workmen‘s appointed to complete the work are required 
to insure under Workmen‘s Compensation Insurance Policy. 
Insurance Policy / Policies taken out from any other company will not 
be accepted. If any contractor have effected insurance with any 
insurance company, the same will not be accepted and the amount of 
premium calculated by the Directorate of Insurance will be recovered 
directly from amount payable to the contractor for the executed 
contract work. 

CLAUSE - 56   : The contractor should note that for this work, there 
can be third party inspections and audit in addition to regular 
inspections by Vigilance & Quality Control Cell of SPPL. The 
contractor will have to give all cooperation for this third party as per 
order of SPPL during inspection of work and making available record 
as may be asked for. 

CLAUSE - 57 : The contractor shall strictly adhere to the quality of 
material to be used during the construction. The contractor shall use 
those materials specified and approved by the Executive Engineer in 
Charge for the purpose of construction. During the course of 
construction, Executive Engineer in Charge of the construction or by 
the application of any person under Right to Information Act-2005 a 
sample of materials being used on the site can be taken as per the 
procedure prescribed by the SPPL for laboratory testing. In case, if it 
is found that material being used is not as per specification or not as 
per the quality the Executive Engineer shall be held responsible for 
severe action and the contractor shall be made liable to pay the 
compensation. The Managing Director under whose superintendence 
and overall control works are getting addition to this, the contractor 
shall also be liable for replacement of the entire material, which was 
found defective during the course of inspection of report of laboratory 
test. The contractor shall also reimburse all the expenses, which are 
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required to be paid to the person applying under Right of Information 
Act-2005. The decision of the Managing Director in this respect shall 
be final and binding on the contractor. 
 

 
 
 
 
 
 

 
Signature of Contractor/s Executive Engineer (Suburb),   

         SPPL Mumbai 
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SCHEDULE-―A 
 

SCHEDULE SHOWING (APPROXIMATELY) THE MATERIALS TO BE SUPPLIED FROM 
THE SPPL STORES FROM WORK CONTRACTED TO BE EXECUTED AND THE 

RATES AT WHICH THEY ARE TO BE CHARGED FOR 
 

Particulars Rate at which the materials will be 
charged to the contractor 

Place of delivery  

 Unit ` `   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Note – 1 :- Contractor has to make his own arrangement for supply of cement & 
steel from open market. 

 
 
 
 
 
 
 

 
Signature of Contractor/s              Executive Engineer (Suburb) 

                   SPPL, Mumbai 
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SCHEDULE-―B 
 

Memorandum Showing Items of work to be carried out. 
 

Item 
No. 

Quantities 
estimated but 
may be more 

or less 

Item of 
Work 

Estimated Rates Units Total 
amount 
accord 

estimate 
quantities 

In figures 

` 

In words 

` 

  
 
 

 
-- As per schedule - B attached in Chapter VI -- 

 

 

Note: 
1 All work shall be carried out as per specifications of the SPPL or as directed 

2 All the columns in the schedule should be filled in ink and the total of the entries in 
the last column should be struck by the contractors and this signature. 

3 Rates quoted include clearance of site (prior to commencement of work and it 
clear) in all respect and hole good for work under all conditions site, moisture 
weather etc. 

4 To be continued on additional sheet if found necessary. 
 
 

 
Date : Date : 

Signature of contractor Signature of Executive Engineer 

 
Name of Contractor 

 
Name of Executive Engineer 

 
Seal and address 

 
Office seal 
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Chapter –V 
 

ADDITIONAL GENERAL CONDITIONS 

OF THE CONTRACT 
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ADDITIONAL GENERAL CONDITIONS OF THE CONTRACT 
 

 

1. The preference in respect of specifications mentioned, in case of any discrepancy or 
difference of contradiction will be in the following manner :- 

 
i. Specifications indicated specifically for the items of schedule 'B' 

as shown against each Item. 
ii. Book of standard specifications (Red Book) 
iii. I . S. Specifications. 
iv. Any other specifications mentioned. 

 
2. The work of extra items shall not be carried out by the contractor unless ordered in 
writing by the Executive Engineer-in-Charge. It shall be Contractor's responsibility to get 
the rate of such extra items fixed from the Executive Engineer within seven days of the 
receipt of such orders, in case of the failure of the contractor to get the rates fixed as 
mentioned above within the specified period, the rates that may be fixed by the Executive. 
Engineer-in- Charge shall be binding on the Contractor. 

 
3. Scope of work includes civil as well as electric work. The Contractor shall engage an 
authorised & experienced Engineering supervisor for the civil work, capable of managing & 
guiding the work. Also for electric work, licensed electric engineer shall be appointed. Their 
name and detail shall be informed to Engineer in charge, before starting the work. He must 
possess sufficient knowledge of civil engg. work. He shall take such order as may be given 
to him by the Engineer-in-charge from time to time and shall be responsible for carrying 
them out faithfully. Also the contractor shall make himself aware of departmental procedure 
right from acceptance of tender to payment of final bill including interim payment. 

 

4. The contractor shall also have an office within the work site area, where notices from 
the Executive Engineer may be served, and the office shall be kept open from the hours of 
sunrise to sunset on all working days. A clerk or some authorised person shall always be 
present at such office, upon whom such notices may be served & serving of any notice left 
with such a clerk or the representative in such office shall be deemed to have been validity 
served upon the contractor for all purposes. 

 

5. A Triplicate book shall be maintained on the work and the contractor or his authorised 
representative shall sign the orders given by Engineer-in-charge and shall carry them out 
properly & promptly. In case the contractor continue to indulge in doing the work contrary to 
the instructions given to him, as incorporated in the work order book or given in writing by 
separate communications, shall be doing so entirely at his risk and costs & the Engineer- 
in-charge or his authorised representative have the right to stop such work and get the 
same dismantled at the contractor's risk & cost. The contractor shall be held responsible for 
the delay of execution of work on this account and shall bear all other consequences 
arising out of non compliance of the order given in time. 

 

6. The contractor shall have to clear the entire site before the work is commenced, 
without any extra cost. The clearance of the site includes removal of grass, trees, 
vegetation, boulders and extra earth at site, in order to level down the site as required. 
The extra earth which may thus be obtained would be deposited or disposed of as directed 
by Engineer-in- charge, without claiming anything extra. The contractor shall make his own 
arrangement for preventing flood water or tide water entering the area of work, causing 
damage of any work. Approach upto the site of work are also to be prepared by the 
contractor. 

 
7. (i) The contractor shall provide adequate storing space for receiving cement 
brought by him as Non Schedule -A item from the open market and he shall for the 
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purpose provide a store (godown) which shall have adequate storage capacity. The 
cement shall be stored as per instructions issued in booklet of the Associated Cement 
Company and the Engineer in charge of works and the key of the one lock shall be. with 
the Contractor and that of other being with the Engineer In charge or his authorised 
representative. 

 
(ii) The Contractor in addition to the required stores and other structures required for 
work, shall provide & construct suitable temporary office building for the engineer in charge 
and his staff representative, as directed by the Engineer in charge. 

 
(iii) The Engineer's office building shall be provided including light, fans, phones in 
working condition alongwith furniture consisting of 3 Nos. of tables, 8 Nos. of chairs, 1 No. 
of bench, 2 Nos. of T.W. cupboard of size not less than 1.22 m x 0.91 m x 0.46 m (4'0" x 
3'0" x 1'7") with necessary locking arrangements for the use of supervisory staff of the 
SPPL, as directed by the Engineer in charge. The construction of temporary office building 
shall be carried out as soon as possible. The furniture provided for the office use shall be 
the property of the contractor and the same shall be allowed to removed after the 
completion of main work. The contractor shall provide for the office building, necessary 
drainage & water supply. The municipal taxes and all other taxes payable on such office 
building shall be paid by the contractor during the period of execution of work. 

 

(iv) The photographs of site as and when directed by the Engineer are to be taken. 
The photographs should be so arranged in the Register that the original site position and 
finished site position of the same location should be vis-a-vis. The Register should be duty 
signed by the site in charge and contractor fortnightly. 

 
8      The contractor shall provide all labour, pegs, strings, and other materials required 
for lining and setting out of the work without any payment. He shall also provide all 
instruments and attendants required by the Executive Engineer and his representative for 
checking of the works at all stages of construction, as & when so directed by the Executive 
Engineer. 

 
9. The contractors shall at his own expenses make all necessary provisions for housing 
water supply and sanitary arrangement for his employees and shall pay direct to the 
authorities concerned all rents, taxes and other charges. The contractors shall also comply 
with all the requirements of the Health department of the Municipality, or any other 
authority in charge of the management of locality, particularly in regards to anti-malaria or 
any other measures. 

 
10. The contractor shall maintain the roads used by him for transport and also shall 
provide necessary approach roads as required, and keep the same duly maintained at his 
cost, in order to have easy transport and also satisfactory inspection by the officers of M. S. 
I. Board. If it is necessary to have such roads & passage through private property, the 
contractor shall pay the charges to such private parties. The main contractor shall be 
bound to give the right of access of such roads and passages to other contractor for 
subsidiary work and to other main contractor and also to other as directed by Engineer-in- 
charge without any charges. The contractor shall take ample precautions regarding safety 
to the existing structures and in case of any damage caused by him or his agents, shall 
make good the loss at his own cost. The contractor shall on completion of work restore the 
roads to their original condition. In case he fails to restore the roads to the satisfaction of 
Engineer-in-charge, the same shall be done at risk and cost of the contractor. In case the 
contractor fails to maintain the road used by him the same shall be done at the risk and 
cost of the contractor. 

 

11. The contractor is to set out the level for all works and shall be responsible for the 
accuracy of the same. He shall provide necessary sight rails etc., as directed by the 
Engineer-in-charge. Any defective or inaccurate setting out or deviation from sanctioned 
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plan, shall be rectified at his risk and cost. The Contractor shall provide good leveling 
instruments and staff for use on work. 

 
12. Before purchasing any material for the execution of and utilisation in the work, the 
contractor shall get the brand and sample approved from the Engineer in charge. Secured 
advance on materials or the usage of these materials on the work is allowed if the test 
results are satisfactory. In the event of failure to do so, work carried out with such 
unapproved materials, will be liable to be rejected and responsibility for the same shall be 
solely that of the contractor. 

 
13. The contractor shall make necessary arrangements to obtain temporary water 
connection from Municipal Corporations, other authorities concerned, for the execution of 
the work at his own cost and pay deposit & extra water charges, sewerage charges and 
flushing charges and all other charges in accordance with the rules of the M.C.G.M. or 
other authorities in force. The SPPL will help the contractor in obtaining the necessary 
water connection by way of recommendation only. In case due to circumstances the 
contractor is required to make his own arrangements for water required for construction 
purpose, the contractor shall be required to obtain No Objection Certificate from the 
concerned authorities for the same and all the charges as required for N.O.C. will be paid 
by the contractor to allow any other contractor carrying out subsidiary work viz. water 
supply, drainage, electrical installation, road work, etc. In Case such demand is put by the 
contractor carrying out ancillary works to draw required quantity of water without any 
obstruction whatsoever the contractor shall however be entitled to recover the water 
charges at 1% of the value of the work of respective contractor for water supply, drainage, 
roads, filling, water proofing etc. & ¼% (Quarter percent) of value of work in case of 
electrical contractor for water used by subsidiary contractors direct. In case of any 
disputes, the decision of the Engineer-in-charge shall be final and binding on all the 
contractors. The contractors will not be allowed to disconnect or remove the pipe laid by 
him for taking water required for the execution of work until the tenements are occupied 
and the permission for removal of the pipe and to disconnect, is obtained in writing from the 
Executive Engineer-in-charge of the work. If the completion of the work is delayed beyond 
time limit stipulated in the Tender, the contractor shall have to pay the additional water 
charges and sewerage charges than those claimed by the M.C.G.M. even if the extension 
of time limit is granted by the SPPL beyond the period of extension of time limit is granted 
by merit. The contractor even in such cases also will be liable to pay all such charges as 
demanded by the M.C.G.M. & in no case the Board will accept the liability to pay the 
charges to M.C.G.M. 

 

14. The contractor shall supply all the materials, articles, tools, plants, labour, etc., 
required for carrying out slump-test of concrete, the test shall be done before 
commencement of concreting and if required, during the progress of the work. The quantity 
of water as specified as per the slump-test, should be adhered to throughout the concreting 
period. The contractor shall prepare C.C. cubes, where R.C.C. works are under progress 
strictly as per 1. S. S. & send the same to two different laboratories after curing, as per I. S. 
S. testing charges and all other incidental charges shall be borne by the contractor. This is 
required in order to ensure that the cement concrete is upto the required standard & 
strength. Any work which is found to be of inferior quality shall be removed at the risk and 
cost of the contractor and shall have to be redone or reimbursed by him at his own cost, to 
the entire satisfaction of the Executive Engineer-in-charge. All test required for finding the 
quality, strength and soundness of a particular bridge as & when directed by the Engineer- 
in-charge will have to be carried out by the contractor to the entire satisfaction of the 
Engineer-in-charge. This shall include load testing if required. 

 

15. The contractor shall have to pay all the deposits and payments, to all the concerned 
authorities for execution of all the items of the work under this contract and payments shall 
not be recoverable from SPPL as to facilitate the refund of such deposits or payments 
by the authorities concerned excluding road cutting / reinstatement charges. 

 
16. Not withstanding to what is stated in clause 5 of the printed conditions of contract, the 
Engineer-in-charge shall have the power to take possession of all the materials, tools, and 
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plants etc. .in possession of the contractors available on site of work at the time of action, 
irrespective of the fact whether the whole or a part of the aforesaid materials, tools, plants 
etc. is intended to be used on the work or not. The Engineer-in-charge shall further have 
the power to auction the same, in case the contractor fails to make good his liabilities after 
due notice is given to him. Any amount that may have to be spent in safe guarding the 
materials till the final accounts are settled, shall also be recovered from the contractors 
due. Such dues shall be payable on the date of intimation given by the Engineer-in-charge 
to the contractor. 

 
17. The rates quoted in the Tender applied to all the details described for the items in the 
Schedule-B and in the specifications, notes or in any other part of tender. The item shall be 
treated as completed item payable at Tender Rates, nothing extra being payable 
separately on any account. 

 
18. It shall be the sole responsibility of the contractor to abide by the rules & regulations 
of minimum wages act in respect of maintaining registers etc. about attendance, wages, 
holidays etc. of the labourers employed by him. The department in no way shall be 
responsible for any deviation and for negligence of the contractor in complying with the 
above requirement. 

 
19. Whenever any claim against the contractor, for the payment of a sum of money 
arises, out of or under the contract, SPPL will be entitled to recover such sum or sums by 
appropriating in part or whole the security deposit of the contractor and to sell any 
Government Promissory Notes etc. forming the whole or part of the security.   In the event 
of the security deposit being insufficient, or if no security has been taken from the 
contractor then the balance of the total sum recoverable as the case may be, shall be 
deducted from any such amount that is due or which at any time thereafter may become 
due, from the contractor under this or any other contract with SPPL Should this amount not 
be sufficient to cover this full amount recoverable, the contractor shall pay to the SPPL on 
demand the/balance remaining due. In case a particular person was partner in a firm 
against when the Board has a claim, and if the same partner joins another firm then the 
amount due from the partner according to his share of interest in the former firm shall be 
recoverable from his share of interest in the subsequent firm. 

 
20. SPPL shall have right to cause any audit and technical examination of the works and 
final bills of the contractor, including all supporting vouchers, abstracts etc. to be made after 
the payment of the final bills and if, as a result of such audit & technical examinations any 
sum is found to have been overpaid in respect of any work done by the contractor 
under the contract & any work claimed to have been overpaid in respect of any work done 
by the contractor under the contract and found not have been executed by the contractor, 
the contractor shall be liable to refund the amount of over payment and it shall be lawful for 
Mumbai Slum Improvement Board to recover the same from him in the manner prescribed 
in clause 22 above, or this clause or any other manner legally permissible and if it was 
found that the contractor in respect of any work executed by him under it, the amount of 
such under payment shall be duly paid by the SPPL to the contractor be entitled to payment 
of any sum paid short where as such payment has been agreed upon between the 
Executive Engineer provided further that no payment of any sum paid short shall be made, 
where such payment of any under payment has remaining undiscovered or unclaimed for a 
period of 3 years after the date of payment of final bill. 
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21. The contractor shall have to pay all dues or recoveries that may be pointed out by the 
audit during the post audit of the final bills. Subsequent to the refund of full amount of the 
security deposits, for this the contractor shall if so desired sign as indemnity bond on stamp 
paper at the time of refund of full amount of security deposit. 

 
22. The contractor shall give full access and co-operation to any officer authorised by 
SPPL for inspection of work, checking of cement account etc. The lapses observed shall be 
promptly completely compiled with by the contractor. 

 
23. For all works in this contract, where the cement is to be used, the same shall be used 
in bags, taking each bag as 1.18 Cu. ft. (33.42 litres) in volume and such kind of bag shall 
be assumed to weigh 50 kg net. 

 
24. Sand and coarse aggregate shall be taken in measuring boxes. The size of boxes 
shall be got approved from the Engineer-in-charge. 

 
25. The contractor shall inform the dates of casting of any R.C.C. work, five [5] days in 
advance in writing to the department, and shall fix the program for the same with the 
approval of the Executive Engineer, or his authorised representative. Any change in 
program shall also be intimated in writing, in time, to the Engineer-in-charge. 

 
26. The contractor shall give hydraulic & smoke test for the work of all A.C. pipes & 
fittings and glazed stoneware pipes as directed, without any extra cost to SPPL. 

 
27. After the completion of the job, the contractor shall remove forthwith all the 
serviceable materials from site of work and all unserviceable debris shall be removed from 
site of work & disposing of the same at dumping ground, of MCGM on payment to MCGM 
as per requirement of M.C.G.M. or any dumping point as certified by SPPL/ M.C.G.M. & as 
directed by Engineer in Charge, by the contractor for which no extra claim shall be 
entertained, unless provided elsewhere. 

 
28. For R.C.C. work, reinforcement and concrete work shall be paid separately unless 
specified otherwise. The mode of measurement shall be as per Red Book (Latest edition). 

 
29. All the materials required for work shall confirm to the relevant latest I.S. specifications 
and as amended from time to time as mentioned below:- 

 
A) Brick : IS-1077/1992 
B) Sand : IS-383-1970 
C) Coarse Aggregate : IS - 383 -1970 
D) Teak Wood : IS-287-1993 
E) Structural Steel : IS-226-1962 & IS- 800 - 1962 
F) Stone : IS-1124-1957 / 383-1970G) Stone 
G) Cement : IS-8112-1989 & 269-1998,12269-1987 
H) Steel : IS - 432 - 1982 & IS - 1786 - 2008 
I) Paver Block : IS 15658-2006 
J) Flooring Tiles : IS 1237-1986, IS 771-1988, IS15622-2006 
K) Concrete Cube : IS 456-2000 

 
And for all other items the latest I. S. codes shall be followed. 

 

30. The contractor shall engage the requisite number of trade apprentices, as per the 
Apprentice Act 1961. He shall also follow the Rules of the Act. The contractor shall comply 
with the provisions of the Apprentice Act - 1961 and the rules and the orders issued there 
under from time to time. If he fails to do so, his failure will be breach of contract and 
Managing Director, SPPL may at his discretion cancel the contract. The contractor shall 
also be liable for primary liability, arising on account of any violation of provisions of the act 
by him. 
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31. Whenever live water or drainage pipelines are found within the working area, such 
pipe lines shall have to be removed and realigned and re-laid (laid as directed).. In such 
cases, payment of realignment will only be made. This work will have to be done during the 
non peak load in case of drainage lines and non supply hours in case of water supply pipe 
lines. 

 
32. The contractor shall obtain necessary license for engaging the labourers for the work 
from licensing office of the jurisdiction as required, as per Contract Labour Regulation & 
Abolition Act, 1970. 

 
33. The contractor should take 'Janata Insurance Policy' so as to cover the compensation 
claims, arising out of Workman's Compensation Act. 1923 before starting the work and get 
the revalidation of the same from time to time. In case of failure, the necessary amount 
shall be deducted from the R.A. bills of the contractor & further necessary action shall be 
taken. 

 
34. The contractor shall chalk out phased program in CPM/ PERT chart for the progress 
of work and submit the same to the Board through the Architect for approval and such 
approved program, so phased shall be strictly adhered to. This approved program shall be 
displayed at the site office. 

 
35. The contractor shall have to arrange temporary electric connection for the work. If 
required, the SPPL will help in getting the same. 

 
36. The contractor shall give monthly accounts of consumption of cement & steel used 
for the work as prescribed by SPPL in regular proforma from time to time. 

 
37. The contractor should specifically note that the site may be given in few or more 
phases as per site conditions and separate claim for the same will not be considered. 

 
38. The contractor shall provide adequate storing space for cement. The cement shall be 
stored in water-proof godown and on raised platform sufficiently above the ground and 
possible flood level. The godown space should have sufficient storage capacity; this space 
should be provided at contractor's risk and cost as may be directed by the Engineer-in- 
charge. The cement shall be stored as per instruction issued in the Booklet of Associated 
Cement Co. 

 

39. The contractor shall clear off the site debris & unused materials and also clear all 
temporary shed, structures constructed at site, if any for the purpose of the constructions. 
.The work shall not be deemed to be completed unless the condition is complied with and 
the Security Deposit of the contractor will also be liable to be forfeited in case non 
compliance of these conditions of the contract. 

 
40. The contractor is binding for protection of consumer right, for complaints/ grievances 
of prospective allottees' as per the Consumers Protection Act. 1986. As such, contractor 
should take utmost care for using standard quality materials. 

 
41. In case of failure on the part of the contractor to comply with any of the instructions 
given in the notes under the bid, the Engineer-in-charge shall be at liberty to get the work 
done at the risk and cost of the contractor, and deduct necessary amount from his bills or 
other dues. 
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42. The samples of each class of materials shall be got approved prior to actual use and 
satisfactory test for the work and materials, shall be given by the Contractor at his own 
cost, as directed by Executive Engineer and if he considers that the materials should be 
got tested   from   Government Laboratories, the Contractor shall have to bear all charges 
for the same. The samples of all building materials are to be tested as per relevant I.S. 
Specifications. 

 
43. The Tendered rates shall be inclusive of all taxes, rates and cesses, royalties shall 
also be inclusive of taxes leviable in respect of work contract under the provision of GST. 
The reimbursement of GST to the agency will be made after submitting the voucher. 

 

44. The Contractor shall be required to quote the percentage in permanent ink. 

 
45. The Contractor shall submit monthly account of cement and other material used at 
site for the work and shall submit final details of accounts stated above, at the time of Final 
Bill, when the work is completed, as per the actual construction carried out. The account 
shall be to the entire satisfaction of the Engineer in charge and in case any discrepancy of 
material is found, recovery shall be made at penal rates. 

 
46. All cement brought by the Contractors shall be Portland cement of tested variety 
and shall confirm to I. S. 269, 456 & 650 latest edition and in force at the time of execution. 
In addition, Contractors shall have to send samples from all consignments of cement 
brought at site by them to government laboratory or other laboratory as directed by 
Engineer in charge, for the test described in above). S. standards. The contractor shall also 
have to produce evidence that the cement brought by them is of tested variety, by 
producing necessary vouchers and bills. Any consignments found of untested variety or 
found to have failed in laboratory test shall have to be removed by the contractors from the 
site of work at once. All testing charges to be paid to laboratory shall have to be paid by the 
contractor and the department shall not reimburse expenses on this account. 

 

47. The Contractor shall make his own arrangement for procurement of cement and 
steel required for the work. If required, necessary test report regarding tested steel shall be 
produced by the Contractor. 

 
48. Whenever bricks are to be purchased and procured by the Contractor for use in the 
work, the same shall be approved patent and kiln burnt and in standard available size, they 
shall be of uniform size and confirm to standard specifications. 

 

49. Where not specifically mentioned in the description of the respective items or their 
corresponding specifications, the following proportions shall be used for items of work 
involving use of cement. 
a) Cement mortar for masonry except half brick masonry   1:6 
b) Cement plaster 1: 3 for inside 
c) Cement plaster 1:4 for outside 
d) Cement concrete bedding for foundation 1: 2: 4 
e) Cement concrete for flooring 1: 2: 4  

 
50. Where not specifically mentioned in the respective items and specifications and 
drawings, thickness of following items on work shall be as follows: 

a) Cement plaster 12 mm thick inside 23 mm thick outside. 
b) Cement concrete bedding 150 mm thick. 

 
51. The contractor bidding for the work is expected to inspect the work site, and 
appraise himself about ground feature, levels, ravines, water courses etc. 
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52. Every endeavor shall be made to give clear possession of the site in one lot, and if, 
it is not possible to do so, the possession shall be in different lots, for this delay no claim 
shall be entertained. However, on such account, necessary extension of the contract 
period may be considered on application from the contractor at the right time. The 
Contractor shall show satisfactory progress, where clear possessions of site is given and in 
case of delay, action shall be taken as per contract. 

 
53. All items of work shall be completed and thoroughly finished in workmanlike 
manner, as per direction of the Executive Engineer or his representative, before the work 
is handed over. 

 

54. After completion of the work, the theoretical quantity of cement to be used on the 
work shall be calculated on the basis of the constants. Over this quantity of cement 
theoretically calculated, the following variations will be allowed for wastage, making of 
cement platforms, water tanks etc. (for the work above  5.00 Lakhs - 3.00%). 

55. According to the provisions of weights & measures Act.-1965, alt stipulations 
have been made in Metric system only and whenever the corresponding equivalent 
figures in the British unit have been given, the same should be taken for general guidance. 
All the materials etc., required for the work wherever possible, shall be provided in the 
Metric units only. However no extra payment or reduction in rate shall be considered 
whatsoever, where the materials or items are provided in British units for little variation than 
the exact equivalent of what has been stipulated in the Metric system in the tender 
document. 

 
56. The contractor, in order to have quality assurance and proper systematic record, 
shall purchase the printed copy of the "Site Register" available with controller of stores or 
with the Executive Engineer in charge or any other authorities of SPPL as the case may be, 

at the cost of ` 300/- or the prevailing cost per copy at the time of purchase & make 

available to the Executive Engineer in charge of work or to his authorised subordinate at 
work site, for proper & systemic maintaining, recording & entering the required information 
in the said printed Site Register. The Site Printed Register shall be furnished to the 
Engineer in charge for observation & recording order/ instructions, if any. As far as possible 
& whenever applicable all the site instructions, record of testing of various materials & their 
consumption are to be recorded and entered in the same printed Site Register at proper 
place & prescribed information given in the register. 

 

57. The record & entries shall be made & signed by the SPPL Engineer in charge of 
work, at site, i.e. Junior Engineer/Sectional Engineer/Asstt. Engineer, Dy. Engineer or 
PMC's/Architect’s if any, as per procedure in force, for maintaining other Site Registers. 
Similarly, the said site printed register shall also be invariably signed by the contractor/ 
agency or their authorised representative working at site. 

 
58. The printed Site Register may be submitted along with RA bills as per requirement 
& procedure (every fourth RA bill or as directed by the Engineer in charge) of the office of 
the Executive Engineer in charge of division, to ensure proper record & proper quality 
assurance. 
This Site Register on completion of work shall invariably submitted along with final bill, to 
the office of the Executive Engineer for permanent record in division office. 

 
59. In case of, dispute arising out of conversation of Metric units or vice versa the 
stipulation made in the corresponding Indian Standard Specifications for the materials or 
the items or N. B. O. Hand Book for building Engineers, in metric system shall be final. 

 
60. Water supply & sewerage charges for the work tendered/ quoted shall be borne by 
the contractor. 
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61. All item of work incidental to main work shall be completed & thoroughly finished in 
workmanlike manner, as per direction of Engineer in charge or his representatives before 
the work is handed over. 

 
62. Even after the issue of acceptance letter or work order in favour of contractor 
he/they shall not be entitled to claim any compensation from SPPL for loss, If any on 
account of work getting stopped at any stages because of any unforeseen reasons. 

 
63. The payment shall be made for the contract work as per actual work executed, 
basis on presentation of computerized bill in required format in five sets by the contractor. 

 
64. All the charges whatsoever require to be paid shall have to borne by the contractor 
either to be paid to M.C.G.M. or any other authorities in execution of work except the road 
cutting & restoration charges. The contractor shall have to pay initially road cutting & 
restoration charges as per norms of M.C.G.M. The SPPL shall reimburse the amount to 
contractor only after getting permission from local authority in writing & after producing 
original receipt by the contractor. The permission shall be obtained as per direction of 
Engineer in Charge & approved work schedule. 

 
65. The tenderer shall note that only 90% payment of payable amount will be released 
after completion of all items of work in all respect. Balance 10% payment shall be kept as 
retention money which shall be released only after completing the following works:- 

 
a. Handing over of water supply network to concerned department of M.C.G.M. 
and submit handing over letter to M.C.G.M. 

 
b. Cleaning the site by removing the surplus excavated material including labour 
huts. 

 
66. Quantities of all items provided in schedule - 'B' of work may not be required to be 
executed and it may vary depending on the site conditions. The contractor shall not be 
entitled for any compensation or claim on this account. Before starting the work contractor 
shall consult with the site Engineer and shall take actual measurement on the site for 
procurement of material. 

 
67. The contractor shall procure all materials required for the work from the approved 
manufacturer/s with ISI certificates and according to MCGM specifications wherever 
applicable. 

 
68. All materials required for the work can be stacked near site of work in such a 
manner so as not to cause any inconvenience to the pedestrian and vehicular traffic. If no 
space is available on site then contractor shall make his own arrangement for stacking of 
materials. No extra payment shall be made on this account. 

 
69. The contractor shall obtain permission for erection of site office, cement godown, 
store, labour huts etc. on payment necessary charges as demanded by concerned 
authorities as per prevailing rules. The cement godown, watchman cabin etc shall be 
provided as directed by engineer in charge and shall be removed by the contractor 
immediately after completion of work at his own cost. It is also binding on the contractor to 
fulfill requirement of Environmental Authority. The work shall be started only after 
construction of site office, cement godown, store etc and also after obtaining necessary 
permission from the Traffic, MCGM for road opening and for any other matter from 
concerned authorities, only recommendatory letters will be issued by Mumbai Board. 

 
70. Surplus excavated material on site shall be removed speedily from the site, so as 
not to cause any inconvenience to the pedestrian and vehicular traffic. 
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71. No extra payment for carrying the materials by any means, from the stored place to 
work site shall be considered under any circumstance. 

 
72. Supply/ fabrication of MS/ CI/ DI/ MDPP pipes shall confirm to relevant I.S. 
specifications. The contractor should carry out fabrication works in an IOI licensed factory. 

 
73. Contractor shall obtain permission from Traffic Police Deptt. and shall provide 
various notice boards and proper barricade to the trenches, wherever necessary on site in 
order to avoid occurrence of untoward incidents & to have smooth traffic as per 
requirement of traffic police Deptt. and shall have proper co-ordination with concerned 
ward of MCGM. 

 
74. The contractor should provide suitably required number of M.S. plates of suitable 
thickness and size on trenches in front of the entrances of the properties and for smooth 
movement of vehicular traffic or pedestrian as per requirement of traffic Deptt. The 
contractor shall note that no extra payment shall be made for providing, removing and 
refixing M.S. plates on trenches etc. 

 
75. For refilling of trenches, the contractor shall use only that part of excavated stuff, 
which is approved by the Engineer in-charge. If there is shortage of approved earth for 
refilling, the contractor shall have to bring earth / murum from outside without claiming 
extra payment. 

 
76. The work shall have to be carried out as per the Municipal specification & 
requirement and as directed by Engineer in charge. The rates specified against the items 
includes all the expenses by way of Municipal charges it required to be paid, all type of 
testing by Municipal Corporation, restoration of roads, redoing damages good and all 
incidental expenses. 

 
77. Secured Advance: 

 

Contractor will be eligible to receive secured advance to the extent of 75% amount 
against materials brought on site, tested and approved to be used in the   works   at 
Mumbai as per normal practice and norms of SPPL prevailing at the time. The Contractor 
will be required to give an Indemnity Bond for safe custody of the materials on which 
advances are taken. The Indenture for secured advance shall be executed by the 
Contractor in the prescribed form of SPPL (Annexure -IV) with special adhesive stamp of 
required amount. The advance will be granted on non-perishable building materials & likely 
to be consumed within 3 months from the date from which such advance is given. 

 

The Contractor shall provide adequate storing space for cement and he shall for the 
purpose provide a store of adequate storage capacity. This space should be in addition to 
the space required for storing empty cement bags. The cement shall be stored as per 
instruction issued in the book of the Manufacture and as per instruction of Engineer In- 
Charge. 

 
78. The contractor shall be able to demonstrate the conformity of C.I./ D.l. pipes & 
fittings as per the technical requirement of I.S. Standard at the manufacturing place/ in the 
factory during manufacturing process of pipes/ fittings and carrying out of various tests. 

 
In case certain testing facilities are not found adequate/ available at 

manufacturer's work place, then the samples shall be got tested through any Govt. 
approved Laboratory or M.C.G.M.'s Laboratory. 
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79. The contractor shall have to submit all the relevant latest I.S. Codes / documents/ 
certificates to the SPPL authorities as and when required. The tenderer will have to supply 
full technical literature from the suppliers from whom they intends to purchase the 
equipments/ machinery/ materials etc 

 
80. For purpose of facilitating the work, a series of TBM on masonry pillars will have to 
be established. These pillars will be constructed along the alignment All expenses 
involved in this process hall be borne by the contractor. 

 
81. The contractor shall obtain necessary "No Objection Certificate" from Health 
Department of M.C.G.M. or concerned local Authorities under Maharashtra Non- 
biodegradable Garbage (Control) Ordinance 2006 (Mah. Ord. IV of 2006) and Maharashtra 
Public Carry (Manufacture and Usage) Rules 2006 and shall bear all the expenses towards 
this and no claims whatsoever will be entertained by SPPL. 

 
82. The skilled construction workers engaged on site of work/ project by the contractor/ 
agency shall be trained by Builder's Association of India's Training Institute and shall be 
possessing certificate thereof issued by NCCET which is a body set up by BAI to develop 
strategies to perform the test. The contractor/ agency should ensure that the skilled 
construction workers engaged on the work site are trained by BAI and all are having 
Orange Band & Green Band Certificate by BAI's National Council for construction 
Education & Training. 

 

 
83. The contractor shall ensure that structural steel of approved standard 
manufacturers like TISCO, IISCO, SAIL, etc. or any other ISI approved and embossed 
steel be only brought to site for use in structural steel work. 

 
Any other structural steel shall be considered in exceptional case only with its prior 

testing in the recognized approved laboratories like VJTI, IIT, MHADA, PWD, Govt. 
Engineering colleges, etc. and results are found satisfactory. Tests shall be as per 
requirement of IS-226-1962 and 800-1962 or any other guidelines already prescribed by 
MHADA Testing charges and charges towards transportation loading/ unloading etc shall 
be borne by the contractor. 

 

84. Contractor shall provide various notice boards and proper barricade to the work, 
wherever necessary on site in order to avoid occurrence of untoward incidents. 

 
85. Precautionary measure shall be taken to avoid any accidents/ mishap during the 
execution of work. All the safety measures shall be taken. Necessary signboards shall be 
provided as per the instruction of Engineer-in-charge. 

 
86. Recovery of Salvage Materials : - 

The Cost of Salvage Materials obtained from demolition of old work shall be recover 
as per norms from Contractor‘s payment. 

 
87. ―The Contractor shall have to carry out soil test for obtaining bearing capacity of 
Soil at his own cost from any reputated Government approved Lab.‖ 

 
 

 
Signature of Contractor/s Executive Engineer (Suburb) 

      SPPL, Mumbai 
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PERFORMANCE GAURANTEE BOND 

 

(TO BE EXECUTED ON STAMP PAPER OF ` 100/-) 

In consideration of Shivshahi Punarvasan Prakalp Limited having its registered 
office at F i f t h  F l o o r ,  GRIHA NIRMAN BHAVAN, BANDRA (EAST), 
MUMBAI-400051 (Hereinafter 
referred to as 'SPPL') which expression shall unless it be repugnant to the context or 
meaning awarded to M/S.        _ 
                    firm carrying in a such name and style the business of        
   (here in after referred to as the 'Contractor' which expression shall, unless it 
be repugnant to the context or meaning thereof, include its partners or partner/ proprietor 
for the time being or its surviving partner or his heirs and executors) for carrying out the 
work     

 

and estimated cost of Rs. and compliance with one of the terms and 
conditions of the said contract. 

 
I/We M/s.    

being the Contractor, do hereby agree and undertake and indemnify and save harmless 
the 'SPPL' in consequence of the manufacturing defect, latent manufacturing defect                               and 
construction defect found in building construction work at any time in a period of 3 
(three) years commencing with the completion certificate by the 'SPPL' to the 
Contractor in accordance with the subject of provision of said Contract. 

 
It is hereby agree and declare that the Executive Engineer of 'SPPL' or any officer 

acting as such Executive Engineer of 'SPPL' shall be the Competent Authority to be 
decided upon the question as to the defect in construction work and the remedy to be 
applied by the Contractor for their rectification at his cost and his decision shall be final, 
conclusive and binding upon both the SPPL and the Contractor, provided that the 
Executive Engineer/ SPPL shall so decide after giving an opportunity to the Contractor to 
represent his case. 

 
I/We hereby agree and undertake irrevocably and unconditionally to carry out duly 

each and every decision, order, direction or instruction as may be issued by the said 
Executive Engineer or as the case may be, the officer of the 'SPPL' in this behalf and to 
rectify properly and promptly and defect found by him. 

 
FOR & ON BEHALF OF 
M/S. 

 
MUMBAI 
DATED: 

 
 

SEAL BEFORE ME 
Notary. Maharashtra State Notary, Maharashtra State 

 
Noted and Registered 
at Serial Number 

 
 

Accented by For & On Behalf of SPPL 
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INDENTURE FOR THE SECURED ADVANCES 

 
(Referred to in paragraph 10.2.19 ofM.P.W.A. Code) 

 
(For use in cases in which the contract is for finished work and the Contractor has entered 
into an agreement for the execution of a certain specified quantity of work in a given time). 

 
THIS   INDENTURE made the .................................................. day   of ............ BETWEEN 
................................................ (hereinafter called the Contractor which expression shall 
where the context so admits or implies be deemed to include his executors, administrators 
and assigns) of the one part and the Shivshahi Punarvasan Prakalp Limited (which 
expression shall where the context so admits or implies be deemed to include his 
successors in office and assigns) on the other part. 

 
WHEREAS by an agreement dated ................. (hereinafter called the said Agreement) the 
Contractor has agreed; 
AND WHEREAS the Contractor has applied to the Shivshahi Punarvasan Prakalp Limited 
that be will be allowed advance on the Security of Materials absolutely belonging to him 
and brought by him to site of the works, the subject of the said agreement, for use in the 
constriction of such of the works as he has undertaken to execute at rates fixed for the 
finished work (inclusive of the cost of material and labour and other charges)AND 

 

WHEREAS the Shivshahi Punarvasan Prakalp Limited has agreed to advance to the 

Contractor the sum of ` ................................ ............ .... ... .... on the aforesaid security and 

has reserved to themselves the option of making any further advance or advances on 
security of aforesaid nature the quantities and other particulars of the running account bills 
for the said works signed at the time being by the Contractor on NOW THIS INDENTURE 
WITNESSETH that in pursuance of the said agreement and in consideration on the sum of 

` ............................... on / or before the execution of these presents paid to the Contractor 

by the Shivshahi Punarvasan Prakalp Limited (the receipt where of the Contractor do 
hereby acknowledge) and of such further advances (if any) as may be paid to him as 
aforesaid the Contractor both hereby convenient and agree with the    Shivshahi 
Punarvasan Prakalp Limited and declare the follows: 

 

(1) That the said sum of `................................so advanced by the Shivshahi Punarvasan 

Prakalp Limited to the Contractor as aforesaid and all or any further towards expediting the 
execution of the said works and for no other purchase whatsoever. 

 
(2) That the materials detailed in the said running account bill which have been offered to 
and accepted by the Shivshahi Punarvasan Prakalp Limited as security are absolute the 
Contractor's own property and free from any encumbrances of any kind and the Contractor 
indemnifies the Shivshahi Punarvasan Prakalp Limited against all claims to   any materials 
with respect of which an advance has been made to him aforesaid. 

 

(3) That the materials detailed in the said running account bill and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid 
(hereinafter called the said materials) shall be issued by the said works in accordance with 
the direction of the Executive Engineer, concerned, and in the Terms of the said 
agreement. 
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(4) That the Contractor shall make in his own cost, all necessary and adequate 
arrangements for the proper watch, safe custody and protection against all risks of the said 
materials and   that until used in construction as aforesaid the said materials shall   remain 
at the site of the said works in the Contractor's custody and in his own responsibility and 
shall at all times be open to inspection by Executive Engineer, concerned or any officer 
authorized by him. In the event of the distraction or damage by the Contractor, the 
Contractor will forthwith replace the same with other materials of like quality or repair and 
make good the same as required by the Executive Engineer, concerned or any officer 
authorized by him on that behalf. 

 

(5) That the said materials shall not on any account be removed from the site of the said 
works except with the written permission of the Executive Engineer, concerned or any 
officer authorized by him on that behalf. 

 
(6) That the advance shall be repayable in full within or before the Contractor received 
payment from the Shivshahi Punarvasan Prakalp Limited of the price payable to him for the 
said work under the tarns and the provision of the said agreement provided that if any 
intermediate payments are made to the Contractor on account of work done then, on the 
occasion of each such payment by deduction there from the value of the said materials 
then actually used in the contract and in respect of which recovery has not been made 
previously. 

 

THE VALUE FOR THIS PURPOSE BEING in respect of each description of materials at 
the rates at which the amounts of die advances made under these presents were 
calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of these presents, die total amount of the advance or advances 
that may still be owing to the Shivshahi Punarvasan Prakalp Limited on the happening of 
such default be re-payable by the Contractor   to the Shivshahi Punarvasan Prakalp Limited 
together with interest (prevailing rate of percentage per annum) from the date or respective 
dates of such advance or advances to the date of repayment and with all costs, charges, 
damages and expenses incurred by the Shivshahi Punarvasan Prakalp Limited in or for 
the recovery thereof or the enforcement of this security or otherwise by reason of the 
default of die Contractor and the Contractor hereby covenants and agrees with the 
Shivshahi Punarvasan Prakalp Limited to replay and pay the same respectively to him 
accordingly. 

 

(8) That the Contractor hereby all the said materials with repayment to the Shivshahi 

Punarvasan Prakalp Limited of the said sum of ` and 

any further sum or sums advanced as aforesaid and all costs, charges, damages and 
expenses payable under these resents PROVIDED ALWAYS and it is hereby agreed and 
declared that notwithstanding anything in the said agreement and without prejudice the 
powers contained therein of and whenever the convenient for payment and repayment 
hereinbefore continued shall become enforceable and the money owing shall not be paid in 
accordance therewith the Shivshahi Punarvasan Prakalp Limited may at any time thereafter 
adopt all or any of the following courses as he may deem best; 

 

a) Seize and utilize the said materials or any part thereof in the completion of the said 
works on behalf of the Contractor in accordance in the said agreement debiting the 
Contractor the account cost of effecting such completion and the amount due in respect of 
advance and these presents and crediting the Contractor with the value of work done if he 
bad carried out in accordance with the said agreement and at the rates provided. If the 
balance is against the Contractor he is to pay the same to the SPPL.
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b) Remove and sell by public auction, the seized materials or any part thereof and cut off 
the money arising from the sale return all the sums aforesaid, repayable or payable to the 
Shivshahi Punarvasan Prakalp Limited of these presents and pay over the surplus (if any) 
to the Contractor. 

 
c) Deduct all or any part of the money owing out of the Security Deposit due to the 
Contractor under the said agreement That in the event of any conflict between the 
provisions of these presents and the said agreement, the provision of these presents shall 
prevail in the event of any dispute hereinbefore expressly provided for the same be 
referred to the Managing Director, Shivshahi Punarvasan Prakalp Limited whose decision 
shall be final and the provision shall apply to any such. 

 
WITNESS WHEREOF the said and .............................. by the order and under the 
direction of the Shivshahi Punarvasan Prakalp Limited have hereinto set their respective 
hands the day and the year above written. 

 
Signed, Sealed and delivered 
by the said Contractor in 
the presence of................ 

 
 

Witness : Signature 
Name 

Address 
 

Signed by  
By the order and direction of 
The Shivshahi Punarvasan Prakalp Limited in the 
presence of 

 

Witness: Signature 
Name 
Address 
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INDEMNITY BOND 

(TO BE EXECUTTED ON STAMP PAPER ` 500/-) 

 

THIS INDEMNITY BOND is made this day of  2024 

(Two Thousand and Twenty Four) by Shri.     of 

M/s.    aged       

resident of        

(hereinafter referred to as "the Obligor") of the first part: 

 
In FAVOUR OF THE Shivshahi Punarvasan Prakalp Limited a statutory Corporate 

Body duly constituted under Companies Act, 1956 (No. 1 of 1956)  (herein after referred to 

as "the said Act") having its office at 5th Floor, Griha Nirman Bhavan, Kala Nagar, Bandra 

(East),Mumbai 400 051, (hereinafter referred to as " the SPPL") of the second part : 

 
WHEREAS the Authority had given the obligor the work 

 

   . 

by an Agreement No. of 2024-25 made between Executive Engineer (Suburb), 

Shivshahi Punarvasan Prakalp Limited on behalf of the SPPL and the said obliged. 

 
WHEREAS the obligor has completed the work on the    

 
 

 
WHEREAS the obligor has produced the Bank Guarantee Bond executed by (Name of the 

Bank ) on (date of the Bank Guarantee Bond) to pay the 

Authority an amount not exceeding Rs  (amount of the guarantee) 

(hereinafter referred to as "the Bank Guarantee amount") in case of any loss and / or 

damage caused to or suffered or would be caused to or suffered by the SPPL by 

reasons of any breach of the terms and conditions of the Agreement "by the Obligor. 

 
And WHEREAS the obliged agrees to indemnify and keep harmless at all times the SPPL, 

its successors and assigns from all claim due by way of loss and /or damage caused to or 

would be caused to or suffered by the SPPL exceeding the Bank Guarantee Bond on 

account of failure of the obligor to rectify defects and /or to maintain  the water proofing 

work adequately during the period of seven years from as aforesaid date of the completion 

of the said work. 
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NOW THESE PRESENT WITNESSETH that in case of amount of loss and/or damages, 

incurred or suffered, for the aforesaid reasons, by the Authority exceeds the "Bank 

Guarantee amount the obligor shall indemnify the SPPL by payment of the amount in 

excess of the amount specified in the "Bank Guarantee Bond". 

 
IN WITNESS WEHERAS die obligor has here to at    

     signed and delivered this bond the day 

and the year first hereinabove written in favour of the SPPL. 

 
Witness: 

 
 
 
 
 
 
 
 
 

Signature of Contractor/s 
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SURETY BOND 

(TO BE EXECUTTED ON STAMP PAPER ` 100/-) 

We (hereinafter called " the surety") having our 
office at do hereby under take to indemnify and pay to the Executive Engineer, (Suburb) 
SPPL, Mumbai (herein after called " the Executive Engineer") in following manner: 
To pay on the demand at once to the said Executive Engineer and on behalf of 
M/s     ( herein after called " the Contractor") 

a sum of Rs.  (`  ) by way 

of making good the loss or damage caused would be caused to, or suffered by SPPL, 
Mumbai by reasons of any breach of the said Contractor or any of the terms & conditions 
contained in contract tender reference no.  for the 
any time during the execution of work in the event of any loss or damages arising out of the 
said work of failure of the Contractor to carry out the said work at any time as per contract 
to the entire satisfaction of the Executive Engineer, whose decision shall be final and 
legally binding and this arrangement shall not be considered as a variation of the contract 
or debar the Executive Engineer in enforcing his other rights or remedies under the 
contract. 

 
SPPL shall have the fullest liberty without our consent and without affecting in any 

manner our obligation here under to vary any of the terms and conditions of the said 
contract to extend the time of performance by the said Contractor from time to time or to 
postpone for a time any of the powers exercisable by the SPPL, Mumbai against the said 
Contractor and to forbear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reasons of any such variation or 
extension being granted to the said Contractor or for any such matter or things whatsoever 
which under the law relating to sureties would not for this provision have effect or so 
relieving us. 

 

We lastly undertake not to revoke this guarantee during it currency except with 
previous consent of SPPL, Mumbai in writing. 

 
 

Dated this day of 2024 

 
 
 

Signature and address 
of the Surety    

 
 
 

 

Signature of Contractor/s 
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NAME OF WORK : Construction of Welfare Hall (Amenity Structure) for 

Rehabilitation of Sant Nirankari Bhavan under Slum 
Rehabilitation Scheme on Land bearing CTS No. 6/1B/1, 6/1B/2, 
6/1B/3, & 6/1B/4 of Village Mandale, Mankhurd, Mumbai. 

 
 

UNDERTAKING - (I) 
 

I have gone through the procedure of submitting tender in Two Envelope system 
and I am fully conversant with the details of procedure to be followed in this system. 

 
I Will submit tender properly, after reading all relevant details. 

 
 

Date: / /2024. Signature 
( ) 

Name of contractor 

 

 
           

 
NAME OF WORK : Construction of Welfare Hall (Amenity Structure) for 

Rehabilitation of Sant Nirankari Bhavan under Slum 
Rehabilitation Scheme on Land bearing CTS No. 6/1B/1, 
6/1B/2, 6/1B/3, & 6/1B/4 of Village Mandale, Mankhurd, 
Mumbai. 

 
 

UNDERTAKING - (II) 
 

I/ We, hereby declare that l/ We have made myself/ ourselves thoroughly 
conversant with the local conditions regarding all materials and labour and site on which 
I/We have based my/ our rates of this tender. The specifications and conditions on this 
work have been carefully studied and understood before submitting this tender. 

 

I /We undertake to use only the best materials approved by Executive Engineer or 
his duly authorized assistant during execution of work and to abide by decisions. 

 
 

Date: / /2024. Signature 
( ) 

Name of contractor 
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ANNEXURE 
 

DETAILS OF RTGS CENTER AND BENEFICIARY BANK ACCOUNT 

 
1. Beneficiary's Name 

2. Name of Bank 

3. Name of Branch 

4. Type of Account 

5. Account No. 

6. IFSC code 

7. Name of City 

8. Beneficiary's Address: 

(in case of NEFT) 

 

 
 

 

 

 
 
 
 

 

Applicant's Signature/s 
(Remittance would be effected as per RBI's rules)
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CHAPTER-VI  

SCHEDULE – "B" 

CIVIL WORK & ELECTRICAL WORK 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Construction Agency/S Ex. Engr. 
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S C H E D U L E - 'B' 
MEMORANDUM SHOWING ITEMS OF WORK TO BE CARRIED OUT 

NAME OF WORK:- Construction of Welfare Hall in S.R. Scheme at Turbhe Mandale , Mankhurd, Mumbai. 

                                                                   As per Tender Notice                                                                                              SPPL 

 Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

A      CIVIL AND FINISHING WORK         

1      EXCAVATION         

1.1 21.01 MH PWD 
CIVIL  

2022-23 

96.15 Excavation for foundation in earth, soil of all types, 
sand, gravel and soft murum, including removing 
the excavated material upto a distance of 50m. 
beyond the building area & stacking and 
spreading as directed, dewatering, preparing the 
bed for the foundation and necessary back filling, 
ramming, watering including shoring and strutting 
etc. complete. (Lift upto  1.5m.) By Manual Means 

239.00 Rs. Two 
Hundred Thirty 

Nine only. 
 

CUM 22979.85 

1.2 21.03 MH PWD 
CIVIL 

2022-23 

18.00 Excavation for foundation in earth, soils of all 
types, sand, gravel and soft murum, including 
removing the excavated material upto a distance 
of 50 meters beyond the building area and 
stacking and spreading as directed dewatering, 
preparing the bed for the foundation the 
foundation and necessary back filling, ramming, 
watering including, shoring and strutting etc. 
complete. (Lift from 1.5m to 3.0m) By Manual 
Means 

314.00 Rs. Three 
Hundred 

Fourteen only. 

CUM 5652.00 

2      ANTI-TERMITE        

2.1 21.22 MH PWD 
CIVIL 

2022-23 

120.81 Providing preconstructional  antitermite  treatment 
as per I.S. 6313 (PartII) by treating the bottom 
surface  and  sides of excavation  at the rate of 5 
litres of emulsion concentrate of  0.5 percent of 
clorophyrifos per square meter of surface area 
covering 10 years guarantee on bond paper. (AS 
per Item no. 21.22 of schedule of rates of NBO ) 

107.00 Rs. One 
Hundred Seven 

only. 

SQM 12926.66 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

2.2 21.25 MH PWD 
CIVIL 

2022-23 

79.20 Providing preconstructional anti termite treatment 
as perI.S.6313(Part-I) to the soil along the 
external face of building by punching holes of 1.2 
of 1.5 C.M. diametre about 30-60 cm deep at 
15cmc/c as close to the wall as possible and to 
inject 0.5 percent of aldrinorclorophy rifos at the 
rate of 7.5 litres per hole and sealing the same 
with proper filling and covering 10 years 
guarantee on bond paper. 

176.00 Rs. One 
Hundred 

Seventy Six 
only. 

SQM 13939.20 

      BACK-FILLING          

  21.36  MH PWD 
CIVIL 

2022-23 

33.08 Filling in plinth and floors with approved 
excavated material in15cm. to 20cm. layers 
including watering and compacting etc. complete. 
Spec. No. : Bd.A. 11/Page No. 262 

120.00 Rs. One 
Hundred 

Twenty only. 

CUM 3969.60 

4      RUBBLE SOLING        

  21.38 MH PWD 
CIVIL 

2022-23 

51.86 Providing  dry/  trap/  granite/  quartzite/  gneiss  r
ubble  stone 
soling  15  cm  to  20  cm  thick  including  hand  p
acking  and compacting etc. complete. 

1332.00 Rs. One 
Thousand 

Three Hundred 
Thirty Two only. 

CUM 71670.52 

5      BROKEN GLASS PIECES         

  R2-
CS-
CW-
58 

MCGM SSR 
2023 

79.20 Providing and spreading broken glass pieces 
under pavement 0.12 cu.m. of broken pieces per 
10 sq. m.  of area. 

48.00 Rs. Forty Eight 
only. 

SQM 3801.60 

6      PCC        

  24.02 MH PWD 
CIVIL 

2022-23 

33.82 Providing and laying Cast insitu/ Ready Mix 
cement concrete in M15 of trap/ granite/ quartzite/ 
gneiss metal for bedblocks, foundation blocks and 
such other items including bailing out water, Steel 
centering, formwork, laying/ pumping, compacting, 
roughening them if special finishis to be provided, 
finishing uneven and honey combed surface and 
curing etc. complete. The Cement Mortar 1:3 
plaster is considered for rendering uneven and 
honeycombed surface only. Newly laid concrete 
shall be covered by gunny bag, plastic, tarpaulin 

6359.00 Rs. Six 
Thousand 

Thirty Hundred 
Fifty Nine only. 

CUM 215061.38 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

etc. (Woodencenteringwillnotbeallowed.), with 
fully automatic micro process or based PLC with 
SCADA enable dreversible DrumTypemixer/ 
concrete Batch mix plant (Pan mixer) etc. 
complete. With fine aggregate (Crushed sand VSI 
Grade) 

7      CONCRETE         

7.1 25.13 MH PWD 
CIVIL 

2022-23 

10.37 Providing and laying in situ cement concrete M25 
of trap/ granite/ quartzite/ gneiss metal for R.C.C 
work in foundations like raft, strip foundations, 
grillage and footings of R.C.C. columns and steel 
stanchions etc. including bailing out water, 
formwork, cover blocks compaction and curing 
and roughening the surface if special finish 
suraface if special finish is to be provided 
(Excluding reinforcement and structural steel) 
etc.complete, With fully automatic micro processor 
based PLC with SCADA enabled reversible drum 
type concrete mixer.(With natural sand.) 

7287.00 Rs. Seven 
Thousand Two 
Hundred Eighty 

Seven only. 

CUM 75566.19 

7.2 25.33 MH PWD 
CIVIL 

2022-23 
25.33 

7.70 Providing and casting in situ cement concrete M-
25 of trap/ granite /quartzite/ gneiss metal for 
R.C.C. columns as per detailed designs and 
drawings or as directed including centering, 
formwork, cover blocks compacting and 
roughening if special finish is to be provided and 
curing etc. complete. (Excluding 
reinforcement).With fully automatic 
microprocessor based PLC with SCADA enabled 
reversible  drum  type  concrete mixer with natural 
sand. 

13967.00 Rs. Thirteen 
Thousand Nine 
Hundred Sixty 
Seven only. 

CUM 107545.90 

7.3 25.52 MH PWD 
CIVIL 

2022-23 

16.46 Providing  and  casting  in  situ  cement  concrete  
in  M25  of  trap/ granite/ quartzite/ gneiss metal 
for R.C.C. beams  and lintels as per detailed 
designs and drawings or as  directed including 
centering, formwork, cover blocks  compaction 
and roughening the surface if special finish is to 
be provided and curing etc. complete.(Excluding  

12452.00 Rs. Twelve 
Thousand Four 
Hundred Fifty 

Two only. 

CUM 204959.92 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

reinforcement and structural steel). With fully 
automatic micro processor based PLC with 
SCADA enabled reversible drum type concrete 
mixer With natural sand. 

7.4 25.72 MH PWD 
CIVIL 

2022-23 

18.12 Providing and casting in situ cement concrete M-
25 of trap/granite/ quartzite/ gneiss metal for 
R.C.C.slabs and landings canopy as per detailed 
designs and drawings including centering, 
formwork, cover blocks compaction finishing the 
formed surfaces with cement mortar 1:3 of 
sufficient minimum thickness to give a smooth and 
even surface or roughening if special finish is to 
be provided and curing etc.  complete,(Excluding 
reinforcement and structural steel). With  fully 
automatic  micro  processor  based  PLC  with  
SCADA  enabled reversible drum type concrete 
mixer with natural sand. 

14116.00 Rs. Fourteen 
Thousand One 

Hundred 
Sixteen only. 

CUM 255781.92 

7.5 26.07 MH PWD 
CIVIL 

2022-23 

1.79 Providing and laying Cast in situ/ Ready Mix 
cement concrete M-25 of trap/ granite/ quartzite/ 
gneiss metal for R.C.C. chajja as per detailed 
design and drawings including steel centering, 
formwork, coverblocks, laying/ pumping, 
compacting and roughening the surface if special 
finishis to be provided and curing complete. 
(Excluding reinforcement and structural steel). 
with fully automatic micro processor based PLC 
with SCADA enabled reversible Drum Typemixer/ 
concrete Batch mix plant (Panmixer) 
etc.complete. With fine aggregate (Crushed sand 
VSI Grade) 

14116.00 Rs. Fourteen 
Thousand One 

Hundred 
Sixteen only. 

CUM 25267.64 

8      UCR BELOW PLINTH BEAMS         

  28.01 MH PWD 
CIVIL 

2022-23 

19.77 Providing uncoursed rubble masonry of trap / 
granite / quartzite / gneiss  stones  in  cement  
mortar  1:6  in  foundation  and  plinth of  inner  
walls  /  in  plinth  of  external  walls  including  
bailing  out water  manually  ,  striking  joints  on  
un  exposed  faces  and watering etc.complete. 

5025.00 Rs. Five 
Thousand 

Twenty Five 
only. 

CUM 99345.25 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

 
 

9      STEEL        

  26.33 MH PWD 
CIVIL 

2022-23 

5.20 Providing  and  fixing  in  position  TMT    FE    
500  bar reinforcement  of  various  diameters  for  
R.C.C.  pile  caps, footings,  foundations,  slabs,  
beams  columns,  canopies,staircase, newels, 
chajjas, lintels pardis, copings, fins,  arches etc. 
as per detailed designs, drawings and  schedules. 
including cutting, bending, hooking the bars, 
binding with wires or tack welding and supporting 
as  required  complete.  

89703.00 Rs. Eighty Nine 
Thousand 

Seven Hundred 
Three only. 

MT 466455.60 

10      WATERPROOFING OF TERRACE        

  31.09 MH PWD 
CIVIL 

2022-23 

120.81 Providing and applying water proofing treatment 
using acrylic polymer modified cement based 
water proofing coating  with fibre glass mesh 
mixing at the rate of powder to liquid (2:1) by 
weight  covering 9 to 10 sqm /kg with two coat  
using Dr. Fixit or alike of chemicals for masonry 
and concrete surface by brush covering 7 years 
guaratntee on stamp paper etc. complete. 

615.00 Rs. Six 
Hundred 

Fifteen only. 

SQM 74298.15 

11      MASONRY WORK         

  29.05 MH PWD 
CIVIL 

2022-23 

48.04 Providing  Autoclaved  areated  concrete  block  
masonry  of approved  manufacturer confirming to 
IS 2185 Part III  1984  of size 600 mm x 200mm 
having thickness 100,150,200 or 250 mm in 
cement mortar  1:6 in super structure  including  
striking joints, racking out joints watering and 
scaffolding  complete. 

7765.00 Rs. Seven 
Thousand 

Seven Hundred 
Sixty Five only. 

CUM 373030.60 

12      FLOORING         

  R2-
CS-
FL-
01c 

MCGM SSR 
2023 

110.11 Providing and laying polished natural stone 25 to 
30 mm thk. Kota stone of size 0.430m x0.56m 
(17"x22") (Machine cut) of an approved quality 
and size for paving /flooring in plain and/or 
diamond /approved pattern including cement 
mortar bedding of 25 mm thick in 1:4 proportion, 

1508.00 Rs. One 
Thousand Five 
Hundred Eight 

only. 

SQM 166045.88 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

cement float, machine cutting, dressing, leveling, 
jointing, filling the joints with neat cement slurry or 
with required pigment, machine polishing at site, 
curing, finishing, etc complete as directed by 
Engineer In Charge. 

13      SKIRTING        

  R2-
CS-
FL-
21d 

MCGM SSR 
2023 

44.94 Providing and fixing polished natural stone tiles 
/slab 15 to 20mm thk. Kota stone for height upto 
150 mm of approved quality, pattern and colour 
for flush/projected skirting and risers including 
preparing the surface and levelling in the desired 
line, backing of 20 thk. cement mortar in 
porportion 1:3, square cut top edge or chamfered 
top edge in cement mortar 1:3, cement float, 
machine cutting, leveling, jointing, filling the joints 
with neat cement or pigment mixed with cement, 
polishing, finishing, curing etc complete as 
directed by Engineer In charge. 

302.00 Rs. Three 
Hundred Two 

only. 

SQM 13571.88 

14      RISERS/TREADS, JAMBS/ SOFFITS         

14.
1 

33.18 MH PWD 
CIVIL 

2022-23, 
33.18 

5.62 Providing and laying machine cut machine 
polished machine cut Kota stone slabs 20 to 25 
mm  thick for treads  and  risers  of steps and 
staircases, with rounded nosing for the treads  on 
a bed of 1:4 cement mortar including  cement  
float,  filling joints with neat cement slurry, curing, 
polishing and  cleaning etc. complete. 

1572.00 Rs. One 
Thousand Five 

Hundred 
Seventy Two 

only. 

SQM 8834.64 

14.
2 

33.22 MH PWD 
CIVIL 

2022-23, 
33.22 

70.98 Providing sills of required material 20mm to 25mm 
thick, on a bed of cement mortar 1:4 including 
cement float, filling joints with neat cement slurry, 
curing, moulding edges, polishing,cleaning 
complete. b) Granite 

3886.00 Rs. Three 
Thousand Eight 
Hundred Eighty 

Six only. 

RMT 275828.88 

14.
3 

33.2 MH PWD 
CIVIL 

2022-23, 
33.20 

4.54 Providing sills of polished Kadappa stone 25mm 
to 30mm thick, on a bed of 1:4 cement mortar 
including cement float, filling joints with slurry, 
curing polishing and cleaning etc.complete. 
 

1084.00 Rs. One 
Thousand 

Eighty Four 
only. 

SQM 4921.36 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

15      INTERNAL CEMENT PLASTER        

  32.05 MH PWD 
CIVIL 

2022-23, 
32.05 

164.04 Providing internal cement plaster 12mm thick in 
single coat in cement mortar 1:3 without neeru 
finish to concrete or brick surfaces, in all position 
including scaffolding and curing etc.complete. 
 

289.00 Rs. Two 
Hundred Eighty 

Nine only. 

SQM 47407.56 

16      EXTERNAL CEMENT PLASTER        

  32.11 MH PWD 
CIVIL 

2022-23, 
32.11 

305.47 Providing sand faced plaster externally in cement 
mortar using approved screened sand, in all 
positions including  base coat of 15mm thick in 
cement mortar 1:4 using waterproofing compound 
at 1 kg per cement bag curing the  same  for not 
less than 2 days and keeping the surface  of  the 
base coat rough to receive the sand faced 
treatment 6 to  8mm thick in cement mortar 1:4 
finishing the surface by  taking out grains and 
curing for fourteen datys, scaffolding etc 
complete. 
 

639.00 Rs. Six 
Hundred Thirty 

Nine only. 

SQM 195195.33 

17      PAINTING         

17.
1 

35.25 MH PWD 
CIVIL 

2021-22, 
35.25 

305.47 Providing and applying two coats of appex Appex 
Ace white exterior paint of approved manufacture 
and of approved colour to the plastered surfaces 
including cleaning, preparing  the plaster surface, 
applying primer coat, scaffolding if necessary, and 
watering the surface for two days complete. 
 

240.00 Rs. Two 
Hundred Forty 

only. 

SQM 73312.80 

17.
2 

35.23 MH PWD 
CIVIL 

2022-23, 
35.23 

274.15 Providing  and  applying  pearl/  luster  finish  pain
t  of  approved colour  and  shade  to  the  internal 
plaster  surface  including 
scaffolding,  preparing  the  surface,  applying  the
  acrylic  wall putti etc. complete. 
 

216.00 Rs. Two 
Hundred 

Sixteen only. 

SQM 59216.40 

18      ALUMINIUM WORK        

  39.38 MH PWD 
CIVIL 

23.91 Providing and fixing in position.(as  per  I.S.1868/ 
1982) Aluminium sliding window of two tracks with 

5213.00 Rs. Five 
Thousand Two 

SQM 124642.83 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

2022-23, 
39.38 

rectangular pipe having overall dimension 
63.50x38.10x1.02 mm at weight 0.547  kg/Rmt. 
and window frame bottom track section  61.85 
x31.75x1.20 mm at weight 0.695  kg/Rmt. Top 
and  side track section 61.85x31.75x1.30 mm at 
weight 0.659  kg/ Rmt.  The shutter should be of 
bearing bottom 40x18x1.25 mm at weight 0.417 
kg/Rmt. interlocking section 40x18x1.10  mm at 
weight 0.469 kg/Rmt.And handle section 
40x18x1.25  mm at weight 0.417 kg/Rmt. and top 
section 40x18x1.25 mm  at weight 0.417 kg/Rmt. 
As per detailed drawings  and  as directed by 
Engineer in charge with all necessary  Aluminium 
sections  fixtures and fastenings such as roller  
bearing in nylon casting and self locking catch 
fitted in vertical  section  of shutter including 5mm 
thick plain glass with all required screws and nuts 
etc complete With colour Anodising  without box 
 

Hundred 
Thirteen only. 

19      MS GRILL         

  23.09 MH PWD 
CIVIL 

2022-23, 
23.09 

23.91 Providing  and  fixing  mild  steel  grill  gate  as  
per  the  detailed drawing  including  hinges,  
locking  arrangements  and  painting  in three  
coats  of  oil  paint  of  approved  colour  and  
shade  etc. complete.(weight  18  kg.  to  20  kg.  
Per  Sq.m.) 
 

2100.00 Rs. Two 
Thousand One 
Hundred only. 

SQM 50211.00 

20      ROLLING SHUTTER        

  39.25 MH PWD 
CIVIL 

2022-23, 
39.25 

9.24 Providing and fixing rolling shutter fabricated from 
steel laths of minimum thickness  0.9  mm with 
lock  plate  of  3.15 mm thickness  reinforced  with 
35 x 35 x 5 mm angle section fitted with sliding 
bolts and handles for both  sides,  deep M.S. 
channel section  of  depth  and  thickness  not  
less  than  65  mm  and  3.15 mm  respectively  
with  hold  fast  arrangements, M.S.  Bracket  
plate 300x 300x3.15 mm  minimum size and 

5308.00 Rs. Five 
Thousand 

Three Hundred 
Eight only. 

SQM 49045.92 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

shape with square bar,  suspension shaft of min 
32 mm dia, hood  cover  of M.S.  sheet  not  less  
than  0.9  mm  thickness and of any size at top  
and  safety  devices  including  mechanical  gear  
operation arrangement consisting of worm gear 
wheels and worms of high grade cast iron or mild 
steel and one coat of red lead primer etc complete 
IS 6248-1979) (With mechanical gear) 
 

21      RAIN WATER PIPES         

  42.85 MH PWD 
CIVIL 

2022-23, 
42.85 

27.00 Providing  and  fixing  P.V.C.  Rain  water  pipes  
of  160mm  outer diameter  and  having  wall  
thickness  of  2.2  to  2.7  mm confirming  to  I.S.  
135921992  including  proper  rainwater receiving  
recess  with  P.V.C.  plug,  bend,  necessary  
fittings,  such as, offsets, shoes, inluding  fixing  
the pipe on wall using approved  wooden  cleats  
projecting  25mm  to  40mm  from  face of  wall  a  
fixing  with  clips  of  approved  quality  and  
number ,filing  the  joint  using  rubber  gasket  
with  solvent  cement  and properly  resting  the  
shoe  of  pipes  on  C.C.  or  masonry  blocks, 
including  necessary  scaffolding  and  
maintenance  for  3  yrs  for any  leakages  or  
dislocations  of  pipes.  All  the  P.V.C.  fittings  
and additional  2  piece  socket  clips  shall  be  
got  approved  from engineer  in  charge  etc.  
complete.  (The  contractor  shall  give  3 yrs 
guarantee bond  for payment) 
 

1481.00 Rs. One 
Thousand Four 
Hundred Eighty 

One only. 

RMT 39987.00 

22      FAN HOOKS         

  26.68 MH PWD 
CIVIL 

2022-23, 
26.68 

8.00 Providing and fixing during laying in RCC Slab 
rectangular 2 mm thick M.S. sheet fan hook box of 
size 180x100 mm with required depth with holes 
or notches as required, bottom and top sides of 
1.6mm M.S. sheet fixed with 3.5mm  dia.  round 
headed screws together with 12 mm dia. M.S. bar 

397.00 Rs. Three 
Hundred Ninety 

Seven only. 

Nos. 3176.00 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

bent to shape with hooked ends for fan hook  and 
painting  to  exposed surface 

       TOTAL COST OF CIVIL WORKS Rs.  3143647.86 

B      ELECTRICAL WORK       

23 1-6-
20 

Page 11 
(PWD 

Electrical 
CSR 2021-

22)  

20.00 Supplying & erecting mains with 4x6 sq.mm.and 
earth wire 4 sq.mm FRLS PVC copper wire, in 
rigid PVC conduit 25mm dia, as per specification 
No: WG-MA/PC, para no. 1.4.1 

333.00 Rs. Three 
Hundred Thirty 

Three only. 

Meter  6660.00 

24 1-6-5 Page 10 
(PWD 

Electrical 
CSR 2021-

22)  

50.00 Supplying & erecting mains with 2x4 sq.mm.and 
earth wire 2.5 sq.mm FR PVC copper wire in rigid 
PVC conduit min .20mm dia,as per specification 
No: WG-MA/PC, para no. 1.4.1. (For Sub Main 
Circuit) (4 x 12.50 mtr.=50) 

160.00 Rs. One 
Hundred Sixty 

only. 

Meter 8000.00 

25 1-2-1  Page 3  
(PWD 

Electrical 
CSR 2021-

22)  

60.00 Supplying and erecting UPVC reinforced flexible 
conduit 20 mm in dia. conforming to I.S. and 
approved make with required number of 
couplings, PVC bushes, check nuts etc. complete. 

79.00 Rs. Seventy 
Nine only. 

Meter  4740.00 

26 1-9-
10 

Page 17 
(PWD 

Electrical 
CSR 2022-

23)  

29.00 Supplying and Drawing of 2x1.5 sq.mm. FR grade 
copper wires with 1.5 sqmm earthwire in provided 
concealed pipes for concealed type light/fan/bell 
point wiring and terminating on modular 
accessories in box for point wiring for light/fan/bell 
as per specification No: WGPW/CW 

444.00 Rs. Four 
Hundred Forty 

Four only. 

Point 12876.00 

27 1-9-
11 

Page 17 
(PWD 

Electrical 
CSR 2022-

23)  

6.00 Point wiring for independent plug, concealed type 
in min 20 mm PVC conduit with 1.5 sq.mm (2+1E) 
FR grade copper wires,moduler type switch and 
socket, earthing and required accessaries as per 
specification No WGPW/ SW 

781.00 Rs. Seven 
Hundred Eighty 

One only. 

Point 4686.00 

28 1-9-
14 

Page 17 
(PWD 

Electrical 
CSR 2021-

22) 
  

4.00 Wiring for plug on board with Switch socket 
concealed type and copper wiring, earthing and 
with modular accessories as per specification No: 
WG-PW/CW 

481.00 Rs. Four 
Hundred Eighty 

only. 

Point 1924.00 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

29 9-1-2 Page 159 
(PWD 

Electrical 
CSR 2022-

23)  

1.00 Providing earthing with Copper earth plate size 30 
x 30 x 0.315 cm complete with all materials, 
testing & recording the results as per specification 
No. EA-EP 

6486.00 Rs. Six 
Thousand Four 
Hundred Eighty 

Six only. 

Each  6486.00 

30 9-2-3 Page 161 
(PWD 

Electrical 
CSR 2022-

23))  

4.20 Supplying and erecting G.I. strip of required size 
used for earthing on wall and/or any other 
purpose with necessary GI clamps fixed on wall 
painted with bituminous paint in an approved 
manner with joint required. as per specification No 
(EA-EP). 

222.00 Rs. Two 
Hundred  

Twenty Two 
only. 

Kg. 932.40 

31 5-4-
25 

Page 97 
(PWD 

Electrical 
CSR 2022-

23) 

1.00 Supplying & erecting triple pole and neutral 
distribution board (TPNDB) with door surface/ 
flush mounted suitable for 3 Pole MCCB as 
Incommer & outgoing SP MCB (12 Poles) or TP 
MCB of 4 ways (12 Poles) on iron/ G.I. frame. 
(Vertical Busbar type) as per specification no. 
SW-SWR/MCBDB1 

6568.00 Rs. Six 
Thousand Five 
Hundred Sixty 

Eight only. 

Each  6568.00 

32 5-6-
10 

Page 100 
(PWD 

Electrical 
CSR 2021-

22)  

1.00 Supplying & fixing CRCA sheet Box with earthing 
terminals for housing 4 Pole RCCB complete on 
iron frame/laminated board. 

269.00 Rs. Two 
Hundred Sixty 

Nine only. 

Each  269.00 

33 5-5-1 Page 98 
(PWD 

Electrical 
CSR 2022-

23)  

2.00 Providing & erecting 3 Pole MCCB upto 100A, 
415V capacity with S.C. rating 25 kA (Ics=100% of 
Icu), thermal setting with provided leads on iron 
/G.I. frame as per specification No. SW-
SWR/MCCB 

5309.00 Rs. Five 
Thousand 

Three Hundred 
Nine only. 

Each  10618.00 

34 5-3-3 Page 94 
(PWD 

Electrical 
CSR 2022-

23)  

6.00 Supplying, erecting & marking SPMCB 6A to 32A, 
B- series (for lighting) in provided distribution 
board as per specification No. SWSWR/ MCB 

173.00 Rs. One 
Hundred 

Seventy Three 
only. 

Each  1038.00 

35 2-5-4 Page 34 
(PWD 

Electrical 

4.00 Supplying and erecting LED Street light fitting 
suitable for above 40W to 48W lamp, including 
lamp, with PF > 0.95 class IP 65 and above 

4117.00 Rs. Four 
Thousand One 

Hundred 

Each  16468.00 
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Sr. 
No.  

SSR 
Item 
No. 

Specification 
No.  

Quantity Description of the Item In Fig.  Rate                                
In words 

Per 
unit  

Total 
Amount 

Rs.  

1 2 3 4 5 6 7 8 9 

CSR 2022-
23)  

Housing of pressure die cast alluminium alloy and 
heat sink extruded alluminium complete per 
specification No . FG-ODF/FLS2 

Seventeen 
only. 

36 7-2-9 Page 129 
(PWD 

Electrical 
CSR 2021-

22)  

45.00 Supplying, erecting & terminating PVC armoured 
cable 2 core 4 sq mm copper conductor 
continuous 5.48 sq mm (12 SWG) G.I. earth wire 
complete erected with glands & lugs, on wall/ 
trusses/pole or laid in provided trench/ pipe as per 
specification no. CB-LT/CU 

175.00 Rs. One 
Hundred 

Seventy Five 
only. 

Meter 7875.00 

37 2-08-
14 

Page 34 
(PWD 

Electrical 
CSR 2022-

23)  

12.00 Supplying & erecting ready to use Retrofit T8 LED 
18 / 20 tube light with polycarbonate body, heat 
sink, integrated HF electronic driver complete & 
compatible to T8 / T12 LED luminaire by 
disconnecting starter & ballast if necessary. 

627.00 Rs. Six 
Hundred 

Twenty Seven 
only. 

Each  7524.00 

38 2-10-
21 

Page 37 
(PWD 

Electrical 
CSR 2022-

23)  

8.00 Supplying and erecting regular/ standard model 
Ceiling fan of 1200mm. sweep complete erected 
in position as per specifcation no. FGFN/ CF 

2397.00 Rs. Two 
Thousand 

Three Hundred 
Ninety Seven 

only. 

Each  19176.00 

39 2-13-
9 

Page 43 
(PWD 

Electrical 
CSR 2021-

22)  

8.00 Supplying and erecting electronic type step 
regulator for ceiling fan 600/ 900/ 1200/ 1400 mm. 
sweep, complete erected on provided switch 
board. 

215.00 Rs. Two 
Hundred 

Fifteen only. 

Each  1720.00 

    TOTAL COST OF ELECTRICAL WORKS Rs. 117560.40 

    TOTAL WORK PORTION Rs. 3261208.26 

    SAY  Rs. 3261208.00 

 
 
 
 

 
 CONTRACTOR/S 
              EXECUTIVE ENGINEER (SUBURBS) 
                  SPPL 
 
 
                     Construction Agency/S               Ex. Engr.
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ACCOMPANIMENTS TO SCHEDULE "B" 

 
1 The Salvage shown in the sanctioned estimate will be offered for sale to the landlord at the 

cost in the estimate as a prospective offer. In case the landlord does not show readiness to 

accept the materials the same will be offered to the contractor. If the agency quote 

percentage below the estimated cost, the cost of salvage shall be recovered ‘ATPAR’ to the 

cost of salvage, however in case of percent quoted is above the estimated cost put to tender 

than the cost of salvage shall be recovered by adding above percentage to the cost of 

salvage. Under the circumstances the contractor will not claim the salvage materials handed 

over to the owner. In the alternative if the owner is not accepting the materials the contractor 

will have to accept the salvage without demure at the rates mentioned below. Whenever 

salvage is to be handed over to the owner as per order of Executive Engineer in Charge the 

contractor will offer the same at the end of every month by making written request to the 

landlord with a copy to the Ex. Engineer. In case of increase in the quantity of salvage due to 

additional dismantling work necessitate during the progress of dismantling the contractor 
shall execute the actual quantum of dismantling actually shown in the estimate. 

2 The detailed specifications as shown against the item in ‘STANDARD SPECIFICATION' IN 
RED BOOK 1980 OF P.W.D. should be followed 

3 The contractor shall obtain Janata Insurance Policy for the safety of the Labour. 

4 The contractor shall remove debris from the site of work within 24 hours in monsoon i.e. 

June to November of the year in case failure of the contractor the same be removed at his risk 
& cost without any notice. 

5 Salvage will be recovered in the following manner through the R.A. bill /Final bill of the 

Contractor by considering the salvage. Quantity of wood for items no 1(a) & (b) to be 

considered 60% of total quantity available as salvage for estimation purpose. The condition in 

the tenders shall be clear and specific about this item. Quantity to be taken as 50% of total 
quantity available for salvage for item No. ii, iii, iv, vi, 

 

Sr 

no. 

Description Unit Rate 

i). a) The Rate for Salvage in case of 
1. For T.W. joist 

2. For T W. Post & Beams 

 

Cubic meter 

Cubic meter 

 

30780/- 

35235/- 

b) The rate for Salvage in case of teak wood door 

frames and  scantling etc. 

ii) The rate for salvage in case of jungle wood frames, and 

scantling etc. 

Cubic meter 14766/- 

 

Cubic meter 12150/- 

iii) The rate for salvage in case of C.I. pipe G.I. pipes etc. Running meter 35/- 

iv) The rate for salvage in case of steel bars, Angle, joists etc. 

v) The rate for salvage in case of Shahabad Cement/ 

mosaic flooring steel bars, Angle, joists etc. 

Metric Tone 9000/- 

Square meter 10.20 

vi) The rate for salvage in case of burnt brick masonry. Cubic meter 231.45 

6 Total Cost of Salvage as per Schedule Rs. --------- 

7 Vat is applicable to salvage. 

 
 

CONTRACTORS  Ex. Engineer (Suburb), 

 SPPL 
 

 

 

Construction Agency/S Ex. Engr. 
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CHAPTER-VII  

RECAPITULATION SHEET 
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NAME OF WORK : Construction of Welfare Hall (Amenity Structure) for 
Rehabilitation of Sant Nirankari Bhavan under Slum 
Rehabilitation Scheme on Land bearing CTS No. 6/1B/1, 
6/1B/2, 6/1B/3, & 6/1B/4 of Village Mandale, Mankhurd, 
Mumbai. 
 

 

R E C A P I T U L A T I O N - S H E E T 
 
 

 
Sr. No.  

Particulars 
Amount in Rs. 

1 Construction of Welfare Hall (Amenity 
Structure) for Rehabilitation of Sant 
Nirankari Bhavan under Slum Rehabilitation 
Scheme on Land bearing CTS No. 6/1B/1, 
6/1B/2, 6/1B/3, & 6/1B/4 of Village Mandale, 
Mankhurd, Mumbai. 

 

Rs.32,61,208/- 

(Rs. Thirty Two Lacs Sixty One Thousand Two Hundred Eight Only.) 

 
I) I/ We hereby quote percentage (in fig.) % Above / Below 

the estimated rates and cost put to tender excluding GST. 

II) I/ We hereby quote percentage 

Above / Below (in words) the estimated rates and cost put to tender 
excluding GST. 

III) Total Tendered   amount   after consideration   of quoted % (in figure) 

Rs.   

 
IV) 

 

Total tendered amount after consideration of quoted percentage (in words) 

Rs.   

_____________________________________________________ __ only. 
 

 

. 
 

Signature of Contractor/s                          Executive Engineer (Suburb) 
       SPPL, Mumbai 

  

 
 
 

Construction Agency/S Ex. Engr. 
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CHAPTER-VIII 
ADDITIONAL SPECIFICATIONS 
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ADDITIONAL SPECIFICATIONS FOR CONSTRUCTION WORK 

 
1. MATERIALS FOR THE CONCRETE WORK: 

 

These specifications shall apply where practicable to all sections of the contract. 
 

(a) Cement : Cement shall be obtained only from approved manufacturers and shall conform 
in every respect with the relevant Indian Standard specifications for \ 'Portland Cement' Quick setting 
cement shall not be used without the permission in writing from the Engineer. 

 
The contractor shall supply free of charge a signed certificate for the manufacturer of the 

cement with each consignment slating the results of the tests and recording the date of grinding, and 
they shall also produce invoices of cement received at the works. If the cement arrives at the works 
without such a certificate the Engineer shall be entitled to refuse to accept it. If certificate shows the 
cement to be inferior to that specified or if the Engineer shall have any doubt as to the cement 
complying with the specifications the cement may be delivered but shall be stored at a separate place. 
If shall be used only with the written permission of the Engineer pending investigations & decision as 
to whether the cement complied with the specifications. The cement shall be delivered in properly 
sealed bags bearing the name, brand and stamp of the manufacturers if shall be delivered ready for 
immediate use and may be used directly from the bags. 

 
The whole of the cement shall be stored in a godown or a warehouse which shall fully protect 

the cement from the weather effects. The said warehouse shall be provided by the contractor's with a 
solid impervious floor so that cement shall not come in direct contract with the ground. The Engineer's 
shall from time to time, at his option, get tested the samples of cement at contractor's cost, in the Govt. 
recognized Laboratory / M.H. A.D.A Laboratory, and the consignment of cement which will not stand 
the required test, shall be rejected. 

 
(b) Sand : The sand to be used in the mixing -concrete of for mortar shall be clean and gritty 

and composed of hard coarse, siliceous grains or other materials approved be the engineer which 
shall be free from clay or any vegetable, animal, bituminous or other bituminous or their deleterious 
matter. All sand shall be cleaned thoroughly by washing it in flowing water so as not to leave any dirt 
or foreign matter within it, Sand having a silt content in excess of 5% shall be rejected and shall not 
be used without rewashing on site to the satisfaction of the Engineer. 

 

(c) Coarse Aggregates : The coarse aggregate shall pass through a mesh 2.50cm. (1") 
square, measured in the clear and shall be retained on 6 mm. (1/4") mesh. No hand broken metal shall 
be used for RCC work. 

 

(d) Water: The water for mixing mortar, concrete work shall be clean & potable & should be 
free from earth vegetation or any other organic matter. 

 

2. DESCRIPTION OF WORK : 
 

(a) Gauge Boxes : Gauge boxes of size 0.30 m x 0.30 m (1'-0" x 1'x 0") x depth 0.39m, (1' 
- 3") shall be used for measuring sand and coarse aggregate in required proportions cement to be 
used in bags. Such boxes shall be of seasoned timber; and they shall be used in such a manner as 
to enable the portion of the materials to be checked readily. 

 

(b) Mixing Concrete : Mixing shall be done by Mechanical mixers. The ingredient shall be 
added to each batch mix from gauge boxes so as to ensure accurate proportions. The water for each 
batch of concrete shall be measured in a small tank so as to ensure the same amount of water being 
used each time. The quantity of water may be slightly varied according to humidity at the time of 
mixing. Each batch must be rotated in the mixer for a minimum period of two minutes to  

Construction Agency/S Ex. Engr. 
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ensure that the ingredients are thoroughly mixed and the concrete present an even consistency and 
colour. 

 
Mixing may be allowed to be done by hand, only in case of 1:3:6 in small quantities i.e. less than 

three cubic meters at a time or for very small quantities. 
 

For hand mixed concrete the materials shall be mixed as follows:- 10% 
extra cement shall be used. 

 

(c) Carrying concrete:     The concrete shall be conveyed to the place of deposition in such a 
manner that there shall be no separation of the ingredients. If such separation occurs inadvertently, 
concrete shall be mixed property before putting in place, In no case the concrete shall be poured 
from such height as will separate ingredients. 

 

(d) Permission for starting concrete work : The contractors shall keep ready the trench, 
form work, reinforcement, etc. as per design & drawing, for inspection & getting approval in writing by 
the Executive Engineer prior to start of concrete work. Any concrete work done without such 
permission shall be removed and redone after getting the necessary permission from the Engineer. 
No claim by the agency shall be entertained in this regard. 

 
(e) Depositing Concrete : All concrete shall be placed in its final position in the works as 

soon as possible after mixing. In no case, more than half an hour shall be allowed to elapsed before 
this done. Where the initial set has taken place in a batch of concrete before it is placed in position, 
such concrete shall be rejected and taken away to a distance to be ordered by the engineer. Care 
should be taken that as far as possible no shock or vibration shall reach the concrete during the 
process of setting. 

 

(f) Tamping : After the concrete has been deposited, it shall be ramped in order to 
consolidate the same and remove any voids. Excessive ramming shall be avoided, care should, 
however, be taken to work the concrete between form work the re-enforcing bars. If necessary, 
suitable vibrators shall be used wherever directed by the Engineer. In the case of reinforcement and 
into all parts of formworks. Care shall be taken that steel reinforcement is thorough surrounded by 
the concrete and that no voids or cavities are left. Care shall also be taken that reinforcing bars 
projecting from concrete which has been newly put into position are not taken or disturbed. 

 

(g) Voids: All the faces of the concrete work shall be left sound and consolidated, free from 
voids and excrescences, voids if any shall be immediately filled up properly after the form work is 
removed and while the concrete is still green with cement mortar made in the proportion of a part of 
cement and 2 parts of fine sand. No patching of the concrete facing shall be concrete is found to be 
honeycombed, i.e. full of voids and if the Engineer considers it unsatisfactory, that portion of the 
concrete shall be dismantled and fresh concrete shall reinstated by concrete of proper quantity at the 
Contractor's cost. To ensure this form work shall always be removed in the presence of the Engineer 
or his assistant. 

 

(h) Watering and protection from Weather: The work shall be protected where practicable 

from the direct rays of the sun, all exposed surfaces shall be kept wet for a minimum period of 7 days 
or for a period to be directed by the Engineer in each case. 

 

(i) Defective concrete : Defective concrete shall be cut out and the work reconstructed 
with fresh concrete. The concrete thus cut out shall not be reused under any circumstances. Any steel 
to be re-used shall be done by the special permission of the Engineer after scraping and cleansing the 
same. 

 

(j) Re-starting concrete work : In re-starting concrete work which has been stopped, the 
joints shall be carefully supervised and property made out. Before depositing fresh concrete 

 

Construction Agency/S Ex. Engr. 



 

 

97 

against any concrete which has already hardened, the surface of the hardened concrete shall be 
backed and roughened, thoroughly cleaned from all foreign matter and well washed with clean water. 
The hardened surface shall then be covered with mortar composed of 1 part of cement and 1 part of 
sand of not less than 10 mm. minimum thickness. Special care shall be taken to ran the mortar and 
the fresh concrete thoroughly against the hardened concrete. Strict observance of the forgoing 
directions is of the most vital importance in order to obviate had joints and leakage. 

 

(k) Quantity of Water : The quantity of water to be added to the constituents shall be 
sufficient to allow a workable mixture being made and tamped into all parts of the mould and between 
the reinforcing members, but concretes shall not be allowed to be made too watery so as to separate 
the cement from other ingredients. The water cement ratio shall be kept between 0.40 to 0.55 by 
weight depending upon the humidity in the air and the percentage of moisture in sand and aggregate. 

 

(l) Form Work : In all cases, the formwork shall be approved by the Engineer before 
concreting is started. But the contractors shall be responsible for its sufficiency and stability. If at any 
time in the opinion of the Engineer the form work is insufficiently rigid or in any way defective, the 
contractors shall strengthen or improve it to the satisfaction of the Engineer - in charge. 

 
All the form shall be adopted in every respect to the structure and to the required surface finish 

of the work as shown in the drawing. It shall be made of sound timber of sufficient thickness but 
normally not less than 3.5 cm. thick. In special cases where the depth of concrete to be poured is 
small, the thickness may be reduced to 2.5 cm. or less in consultation with the Engineer. The form 
work shall be fixed in perfect alignment, level and plumb, and securely braced so as to be able to 
withstand without displacement the pressure of the green concrete vibrations or jerks due to 
movement of men, material or plant. All joints of the wood work shall be close enough to prevent 
leakage of water from the concrete. Joints and crevices, if any, shall be plugged by suitable materials 
before concreting is started. The form work shall also be arranged so as to permit of easing and of 
removal without jarring or disturbing the concrete. Wedges and clamps shall be used wherever 
practicable, instead of nails. Where necessary, the form work shall be so constructed as to form and 
the edges splayed fillets or required width so as to give chamfered edges as shown in the drawing. 

 
Care shall be taken that when any form work is re-used its surface shall be smooth and clean. 

Any shattered or spilt work shall not be used. Immediately before any concrete is commenced, all form 
work shall be carefully examined to see that all dirt, shavings, saw dust and other refuse have been 
removed by brushing or by washing with a hose. All traps and temporary doors shall be carefully made 
good before any concrete is put into place. 

 
The inside of the form work shall be treated with a cost of lime wash or any other approved 

material if so directed by the Engineer. Ferrules shall be used for all works, where temporary form 
bolts are required. The holes shall be large enough for the bolts to be removed easily. 

 
(m) Providing Steel Reinforcement : The number, size, form and position of all steel bars, 

ties, stirrups and other parts of the reinforcement shall be provided exactly as per design & shown in 
the working drawings. Nothing shall be allowed to interfere with the required disposition of the 
reinforcement. The tenderers shall make it a point of seeking that all parts of the reinforcement are 
placed correctly in every respect and are temporarily fixed where necessary to prevent displacement 
before or during the process of temping and ramming concrete in place. All steel for reinforcement 
when placed in position shall be free from dust, oil, cement grout or any other material. Care shall be 
taken that the steel is not twisted while bending. All mild steel / tor steel reinforcement bars shall be 
provided by the tenderers after applying anti corrosive treatment. 
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3. TEST FOR CONSISTENCY OF CONCRETE (SLUMP TEST) 
 

(1) Scope : 

 
This method concrete test for determining the consistency of concrete sample for concrete 

being used in construction. 

 
(2) Specimen: 

 
This test specimen shall be formed in a mould in the form of the frustum of a cone with internal 

dimensions as follows: 

 
(a) Bottom diameter 20 cm, 
(b) Top diameter 10 cm. 
(c) Height 30 cm. 

 
The bottom and the top shall be open, parallel to each other and at right angles to the axis of 

the cone. The mould shall be provided with suitable foot-pieces and handles. The internal surface 
shall be smooth. 

 
Care shall be taken to ensure that a representative sample is taken. 

 
(3) Sampling of Concrete: 

 
Samples of concrete for test specimens shall be taken at the mixer, or in the case of ready- 

mixed concrete, from the transportation vehicle during the discharge. The sample of concrete from 
which test specimens are made shall be representative of the entire batch. Such samples shall be 
obtained by repeatedly passing a scope or pail through the discharging stream of concrete, starting 
the sampling operation at the beginning of discharge & repeating the operation until the entire batch is 
discharged. The samples thus obtained shall be transported to the place of moulding of the specimen 
and to counteract segregation, the concrete shall be mixed with a shovel until it is uniform in 
appearance. The location in the work of the batch of concrete thus sampled shall be noted for further 
reference. In the case of pavina concrete, samples may be taken from the batch immediately after 
depositing on the sub-grade. At least five samples shall be taken from different portions of the pipe 
and these samples shall be thoroughly mixed before being used to form the test specimen. 

 

(4) Moulds: 
 

The internal surface of the mould shall be thoroughly clean dry and free from set cement 
before commencing the test. 

 
(5) Procedure: 

 
The mould shall be placed on a smooth, flat, non-absorbent surface. The operation should hold the 
mould firmly in place while it is being filled, by standing on the foot-pieces. The mould shall be filled 
to about one-fourth of its height with the concrete which shall then be temped using 25 strokes of a 16 
mm dia. Steel rod 0.6 metres long and buller pointed at the lower end. The filling shall be complete in 
successive layers similar to the first, and the top struct off so that the mould is exactly filled. The mould 
shall then be removed by rising vertically immediately after filling. The moulded concrete shall then be 
allowed to subside and the height of the specimen measured after coming to rest. The consistency 
shall be recorded in terms of millimetres of the specimen during the test, which is known as the 
slump. 
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4. Dry Rubble Soling : 
 

It may be necessary to provide dry rubble soling in foundations or at the ground level. The 
work shall be measured on area of ground covered and paid for under respective item. 

 
The soling shall consist of 230mm. thick layer of uniform thickness of blue trap stone 

rubble carefully set on ground properly formed for the purpose. The stones shall be laid on their 
largest face. The gaps between the rubble stone shall be filled up with stone chips and the whole 
packing made compact. 

 
5. Stone: 

 

The stone for the work except where otherwise described shall be of the best quality 
procurable. No stone with flaws or traversed with seams of perishable material or brown or quarry 
faced, or in any way otherwise defective shall be used. The Engineer may condemn and refuse to 
permit the use of any stone which in his opinion is unfit for the work. 

 
 
 
 
 
 
 

 
Signature of Contractor/s Executive Engineer (Suburb) 

       SPPL, Mumbai 
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Name of work - Construction of Welfare Hall (Amenity Structure) for Rehabilitation 
of Sant Nirankari Bhavan under Slum Rehabilitation Scheme on 
Land bearing CTS No. 6/1B/1, 6/1B/2, 6/1B/3, & 6/1B/4 of Village 
Mandale, Mankhurd, Mumbai. 
 

Site Plan 
     

                  
 
 

 

 
Executive Engineer (Suburb) 

                SPPL, Mumbai 
 
[ 
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